

BLUE PRINT CONSTRUCTS

TAMU Harrington Lab 303 — Proposal package

Solicitation: 2025-06813

Executive summary

PREPARED BY

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

UEI LM4YHVQ71QG7 · CAGE 9LET0 · Submission date _____

Ravikiran (Rocky) Nudurupati

Founder & Managing Director / Owner (100%)

rocky@blueprintconstructs.com · (469) 213-1838

Document prepared 2026-05-23 · bid-slug: tamu-harrington-2025-06813

Project understanding

`RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs` is pleased to submit this Competitive Sealed Proposal for the renovation of the **Harrington Education Center Lab 303** (Texas A&M University, Bldg 0435, College Station, TX). We acknowledge the Notice of Project dated 2026-05-08 and any addenda issued through the proposal due date (addenda received and acknowledged: `\_\_\_\_\_`).

Lab 303 is a **science education classroom / laboratory** in the Harrington Education Center Office Tower on TAMU's College Station campus. Based on the Notice and on typical TAMU System single-room educational lab renovations, we understand the scope to include:

Blue Print Constructs delivers institutional and federal renovation work with a right-sized GC posture — direct principal involvement, self-perform breadth across finishes and remodel trades, and a HUB / MBE / SBE compliance posture aligned to Texas-state and federal set-aside scoring.

Technical approach — phase overview

The execution plan is organized as a sequence of disciplined phases. Each phase has named deliverables, gated milestones, and explicit owner coordination touchpoints.

Phase	Summary
A. Project understanding	The Harrington Education Center Lab 303 Renovation is a **single-room renovation of an active educational laboratory space** at **540 Ross Street, Harrington Tower (Bldg #0435)** on TAMU's College Station campus. The project is designed by...
B. Phased work plan (60–90 calendar days, single-shift baseline)	- Notice to Proceed + contract execution (per SSC UGSC Section 00 72 00) - Pre-construction meeting with SSC PM (Joelle Shidemantle, `Joelle.Shidemantle@sscscserv.com`, (979) 286-3497), A/E (Fred Patterson, Patterson Architects), MEP (George...
C. Lab-specific considerations (the pain-points worth pricing for)	This is the differentiator. Most GCs treat single-room labs like classroom finish work and then get burned on the lab utilities. We don't.
D. Coordination with the academic calendar	The CSP package leaves Project Start and Substantial Completion as "TBD" — proposers select their own Substantial Completion duration in CSP Part 1 (Section 00 42 13), and this is scored at 10% of the evaluation per CSP §00 21 00 ¶11.2. Fi...
E. Long-lead items + procurement plan	Item Typical lead time Order placement target Risk if missed --- --- --- --- Lab casework (per A2.1/A2.2 + H2I Sub-06 specifics) 8–10 weeks fabricated; 10–12 weeks with custom configuration Day 5 post-NTP Schedule slip...
F. Assumptions + clarifications	We submit this proposal subject to the following assumptions. If any prove false at the pre-construction meeting or during construction, the resulting scope adjustment will be handled per the change-order procedure in SSC UGSC Article 11 (...)

Project team

Senior, named personnel are assigned end-to-end. The team below is the point of accountability for schedule, budget, quality, and safety on this project.

Project Executive
Project Manager (PM of Record)
Project Superintendent
Safety Lead
Project Estimator

Past performance — selected projects

Three projects most relevant to this scope, drawn from the firm's active past-performance roster.

Hindu Temple of Southlake — Place of Religious Worship renovation

Owner: North Texas Hindu Heritage Society · Contract value: — · Completion: —

≈10,700 SF Assembly A-3 (Place of Religious Worship) renovation including demolition, finishes, toilet partitions (phenolic), and partition framework. Drawings on file dated 2025-06-20 (PDF), 2025-09-12 (Arch + Structural updates).

Holiday Inn (Hall Park) — hospitality renovation

Owner: Holiday Inn franchisee at Hall Park, Frisco, TX · Contract value: — · Completion: —

Commercial renovation projects for hospitality client per Rocky Nudurupati's professional profile.

250-500+ single-family-home portfolio (cumulative; multiple owners)

Owner: Multiple — primarily through GC partners That 1 Painter, Touchmark, Bridge View Build, Hill Design Build · Contract value: — · Completion: Ongoing 2022–present

Interior + exterior painting, drywall, flooring, tile, trims, baseboards, roofing repairs across 250+ (per BPC info) to 500+ (per BPC Profile) single-family homes since 2022. Primarily executed as a specialty sub for the four featured GC clients.

Price summary

Total proposed price

Total proposed price:
\$ _____

Pricing detail — base bid, alternates, unit prices, allowances, and schedule-of-values structure — is provided in full in the price-proposal section of the full proposal PDF.

- > ****STATUS: FORMULAS REFINED 2026-05-23 against the actual downloaded CSP package**** (drawings A0.1–E1.2 + Project Manual). Quantities still `\_\_\_\_\_` after Bluebeam takeoff against A2.1 / P1.1 / M1.1 / E1.2. > Cross-references: `../price-references.md` for refined \$/SF benchmarks, `../takeoff-template.json` for...

Q&A and contact

For questions on this proposal, contract negotiation, or post-award coordination, please direct correspondence to the named principal below. Blue Print Constructs commits to a 24-hour response window on RFIs and pre-award correspondence during the evaluation period.

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

<https://www.blueprintconstructs.com>

Ravikiran (Rocky) Nudurupati — Founder & Managing Director / Owner (100%)
rocky@blueprintconstructs.com · (469) 213-1838

Bid identifier: tamu-harrington-2025-06813