

**Internal use only**

## **Blue Print Constructs**

Submission workbook — 2026-05-28

# **Proposal package — TAMU Wehner Finance Rm 340E (Sol SSC-2025-06871)**

Solicitation: 2025-06871

Prepared by RK Residential Homes and Commercial Constructions, LLC

Bid: tamu-wehner-fin-340E-2025-06871

**Purpose.** This workbook collects the submission-scaffolding files for this bid: SF-1442 / CSP / HSP fill guides, bid-bond letter templates, RFI cover letters, Reps & Certs pull guides, compliance acknowledgments, and the submission checklist. **USER TO FILL** markers are rendered red so you can audit gaps at a glance. This file is for internal use only — do not send it to the client. The client-facing executive-summary and full-proposal PDFs in this same folder are already placeholder-cleaned.

Lead: Ravikiran (Rocky) Nudurupati · rocky@blueprintconstructs.com · (469) 213-1838

## Internal workbook contents

---

|           |                                                                    |
|-----------|--------------------------------------------------------------------|
| <b>08</b> | CSP Proposal Form Fill Guide — TAMU Wehner 2025-06871              |
| <b>09</b> | HSP / Subcontracting Plan Form Fill Guide — TAMU Wehner 2025-06871 |
| <b>11</b> | Submission Checklist — TAMU Wehner 2025-06871                      |
| <b>12</b> | Bid bond / Bonding letter template — TAMU Wehner 2025-06871        |



# CSP Proposal Form Fill Guide — TAMU Wehner 2025-06871

**Form referenced:** Section 00 42 13 — Proposal Form (CSP) per TAMU System standard. Actual form retrieved from CSP package once downloaded; this guide is structured per the sister TAMU Harrington bid's interpretation.

## 1. Form structure (CSI-Division Pricing Table)

TAMU System CSP Proposal Forms typically present a table with one row per CSI Division. The bidder enters a **dollar amount per CSI Division that is in scope**, OR marks the row **BLANK** for divisions not in scope. **Do NOT enter \$0 for blank scope** — that's interpreted as \$0 cost AND being responsible for that scope.

| Field                | Format        |
|----------------------|---------------|
| CSI Division         | Pre-populated |
| Division Name        | Pre-populated |
| Bidder's Amount (\$) | Bidder enters |

## 2. Filled CSI Division amounts (TAMU Wehner)

Based on 04-scope-of-work.md + takeoff-template.json + sub quotes (when received), populate:

| Division | Name                       | In-scope? | Amount \$          | Notes                                 |
|----------|----------------------------|-----------|--------------------|---------------------------------------|
| 01       | General Requirements       | ✓         | [AWAITING TAKEOFF] | GC overhead + mobilization + closeout |
| 02       | Existing Conditions / Demo | ✓         | [AWAITING TAKEOFF] | Demolition + disposal                 |
| 03       | Concrete                   | ✗         | BLANK              |                                       |
| 04       | Masonry                    | ✗         | BLANK              |                                       |
| 05       | Metals                     | ✗         | BLANK              |                                       |

|    |                      |   |                       |                                                                     |
|----|----------------------|---|-----------------------|---------------------------------------------------------------------|
| 06 | Wood / Carpentry     | ✓ | [AWAITING<br>TAKEOFF] | Rough<br>carpentry<br>only                                          |
| 07 | Thermal / Moisture   | ✓ | [AWAITING<br>TAKEOFF] | Caulking<br>+<br>sealants                                           |
| 08 | Openings / Glazing   | ✓ | [AWAITING<br>TAKEOFF] | <b>MARRS<br/>glass<br/>wall</b>                                     |
| 09 | Finishes             | ✓ | [AWAITING<br>TAKEOFF] | Flooring<br>+<br>base<br>+<br>ceiling<br>+<br>drywall<br>+<br>paint |
| 10 | Specialties          | ✓ | [AWAITING<br>TAKEOFF] | Signage                                                             |
| 11 | Equipment            | ✗ | BLANK                 |                                                                     |
| 12 | Furnishings          | ✗ | BLANK                 | NIC<br>—<br>TAMU-provide                                            |
| 13 | Special Construction | ✗ | BLANK                 |                                                                     |
| 14 | Conveying Equipment  | ✗ | BLANK                 |                                                                     |
| 21 | Fire Suppression     | ✗ | BLANK                 |                                                                     |
| 22 | Plumbing             | ✓ | [AWAITING<br>TAKEOFF] | Sink<br>cap-in-place                                                |
| 23 | HVAC                 | ✓ | [AWAITING<br>TAKEOFF] | Re-balance<br>+<br>new<br>diffusers                                 |

|    |                                 |   |                       |                                                                  |
|----|---------------------------------|---|-----------------------|------------------------------------------------------------------|
| 26 | Electrical                      | ✓ | [AWAITING<br>TAKEOFF] | Removal<br>+<br>new<br>circuits<br>+<br>lighting<br>+<br>outlets |
| 27 | Communications                  | ✓ | [AWAITING<br>TAKEOFF] | AV/data<br>rough-in                                              |
| 28 | Electronic Safety +<br>Security | X | BLANK                 | Confirm<br>from<br>spec                                          |
| 31 | Earthwork                       | X | BLANK                 |                                                                  |
| 32 | Exterior<br>Improvements        | X | BLANK                 |                                                                  |
| 33 | Utilities                       | X | BLANK                 |                                                                  |

### 3. Summary line items

Below the CSI table, the form typically asks for summary lines:

| Item                                    | Amount \$      |
|-----------------------------------------|----------------|
| Subtotal Direct Costs (sum of CSI rows) | [CALC]         |
| GC Overhead (8%)                        | [CALC]         |
| GC Profit (7%)                          | [CALC]         |
| Contingency (10%)                       | [CALC]         |
| Performance Bond (~1%)                  | [CALC]         |
| Payment Bond (~1%)                      | [CALC]         |
| Insurance (~0.5%)                       | [CALC]         |
| <b>TOTAL LUMP SUM PROPOSAL</b>          | [FINAL FIGURE] |

## 4. Schedule commitment

| Item                                    | Value                                                                         |
|-----------------------------------------|-------------------------------------------------------------------------------|
| Days from NTP to Substantial Completion | 90-120 calendar days (commit specific # based on actual takeoff)              |
| Working hours                           | Mix of after-hours + weekends + business hours (per 05-schedule-narrative.md) |
| Liquidated damages acknowledgment       | Yes — per TAMU SGC § 7 typical                                                |

## 5. Acceptance period

| Item                    | Value                                                             |
|-------------------------|-------------------------------------------------------------------|
| Offer acceptance period | 90 calendar days from offer due date (TAMU System CSP typical)    |
| Effective date          | 2026-06-17 + 90 = 2026-09-15 (or 60 days = 2026-08-16 if minimum) |

## 6. Bidder identification

Company name: RK Residential Homes and Commercial Constructions, LLC DBA: Blue Print Constructs UEI: LM4YHVQ71QG7 CAGE: 9LET0 State of Incorporation: Texas Tax ID (EIN): 87-4292998 TX Taxpayer ID: 32082600456 SAM Status: Active Business Size: Small (per NAICS 236220 - \$45M size standard) HUB Status: **[USER TO FILL – recertification status per firm-profile EXPIRED 2024-08-31]** MBE Status: DFW MSDC Certified [EXPIRED 2024-08-31 per firm-profile]

## 7. Authorized signer

Name: Ravikiran (Rocky) Nudurupati Title: Founder & Managing Director Phone: (469) 213-1838 Email: rocky@blueprintconstructs.com Date: [AWAITING SUBMISSION DATE]

## 8. Signature

[Wet-ink signature required by Rocky Nudurupati before scanning + submission]

## 9. Witness / Co-signer (if required by form)

Name: **[USER TO FILL]** Title: **[USER TO FILL]**

## 10. Notarization (if required by form)

Texas notary acknowledgment block per typical TAMU System pattern (notary public verifies bidder identity).

## 11. Common form-fill errors → CO non-responsiveness

| Error                                          | Avoidance                                           |
|------------------------------------------------|-----------------------------------------------------|
| Missing signature                              | Sign in ink before scan                             |
| Incomplete CSI Division row                    | BLANK if not in scope; never \$0                    |
| Lump-sum total math error                      | Use spreadsheet to verify                           |
| Acceptance period < CSP minimum (90 days)      | Confirm minimum from form                           |
| Signer not authorized (need power-of-attorney) | Rocky is principal/owner; no POA needed             |
| Date older than allowed                        | Sign date should be $\leq$ 1 week before submission |

## 12. Submission

Per TAMU System CSP convention, the form is **submitted as part of the complete proposal packet**, either:

- Single PDF email to [matthew.wiederstein@sscscserv.com](mailto:matthew.wiederstein@sscscserv.com) (primary) - Physical delivery to 600 Agronomy Road, Suite 218 (backup)

The form is **scanned** with original wet-ink signatures + notary stamp (if required).



# HSP / Subcontracting Plan Form Fill Guide — TAMU Wehner 2025-06871

**Form referenced:** Section 00 45 17.1 — HSP / Subcontracting Plan per TAMU System CSP standard. May be the **TX State Subcontracting Plan (Rev. 5/26)** or **VetHUB framework**. Actual form retrieved from CSP package; this guide is structured per the sister TAMU Harrington bid's interpretation.

## 1. Form context

The HSP form is **REQUIRED** for this CSP per user email-body. It documents: - Whether the bidder achieved the project-specific HUB goal OR demonstrated good-faith effort (GFE) - HUB subcontractors solicited - HUB subcontractors actually receiving commitments

## 2. BPC's HSP posture

**CRITICAL:** BPC's HUB certificate is expired (per `firm/firm-profile.json` → 2024-08-31). BPC cannot self-credit HUB participation. The HSP is built **entirely from HUB sub commitments**.

## 3. Target HUB participation

- TAMU statewide HUB goal for special-trade construction: ~21.1% (per 34 TAC §20.284)
- TAMU project-specific goal: TBD from Patty Winkler / Brittany Crawley
- BPC's target: 25-30%** of total contract value (over TAMU's statewide goal, signaling commitment)

## 4. HUB-eligible scope identification

| Sub trade             | HUB sub commitment target \$    | % of project  |
|-----------------------|---------------------------------|---------------|
| MARRS glazing         | [USER TO FILL after sub commit] | 15-20%        |
| Electrical            | [USER TO FILL]                  | 5-8%          |
| Plumbing              | [USER TO FILL]                  | 2-3%          |
| HVAC                  | [USER TO FILL]                  | 3-5%          |
| Flooring              | [USER TO FILL]                  | 3-5%          |
| <b>TOTAL HUB SUBS</b> | [CALC]                          | <b>25-30%</b> |

## 5. HUB sub solicitation tracking

Per the form, document outreach to **minimum 3 HUB subs per trade** for GFE:

| Trade            | HUB Sub Name   | HUB Cert #     | Date solicited | Method      | Response | Quote \$ | Commitment? |
|------------------|----------------|----------------|----------------|-------------|----------|----------|-------------|
| MARRS glazing    | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |
| Electrical       | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |
| Plumbing         | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |
| HVAC             | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |
| Flooring         | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |
| Acoustic ceiling | [USER TO FILL] | [USER TO FILL] | [USER TO FILL] | Email/phone | TBD      | TBD      | TBD         |

## 6. Good-Faith Effort (GFE) narrative

If HUB participation target is not met or there are gaps:

*Blue Print Constructs documented good-faith effort to subcontract with HUB-certified subcontractors as follows: (1) Searched the Texas Comptroller HUB Centralized Master Bidders List by NAICS code 238150 (Glass and Glazing), 238210 (Electrical), 238220 (Plumbing/HVAC), 238330 (Flooring), 238390 (Acoustic Ceiling); (2) Emailed minimum 3 HUB-certified subcontractors per trade with project scope and quote-deadline; (3) Followed up with phone calls to non-responsive HUB subs; (4) Awarded subcontracts to HUB subs where feasible competitive quotes were received. Documentation of all outreach is maintained in BPC project records for 3+ years post-award.*

## 7. Form-fill walkthrough

## Section 1: HUB Goal Achievement Statement

- I achieved the project-specific HUB goal (mark if 25%+ achieved)
- I demonstrated good-faith effort to achieve the HUB goal (mark if < 25% but GFE)

## Section 2: List of HUB subs solicited

List each HUB sub solicited: - Sub Name - HUB Cert # (Vendor ID) - Trade scope - Method of outreach - Date of outreach - Response (yes/no/quote received)

## Section 3: List of HUB subs receiving commitments

For each HUB sub awarded a subcontract: - Sub Name + HUB Cert # - Trade scope - Subcontract amount \$ - Subcontract date

## Section 4: HUB participation calculation

Total Project Value: \$[FINAL LUMP SUM] Total HUB Subcontracts: \$[SUM OF COMMITTED HUB SUBS] HUB Participation %:  $\frac{\$[HUB SUBS]}{\$[PROJECT VALUE]} \times 100 = X.X\%$

## Section 5: Compliance commitment

*Blue Print Constructs commits to: (1) Submit monthly HUB Progress Assessment Reports (PARs) per TAMU System SGC § 7; (2) Maintain documentation of all sub outreach + commitments for 3+ years post-award; (3) Replace any HUB sub that becomes unable to perform with another HUB-certified sub of equivalent quality.*

## 8. Signature

Name: Ravikiran (Rocky) Nudurupati Title: Founder & Managing Director Date: [AWAITING SUBMISSION DATE] Signature: [WET INK]

## 9. Common HSP form-fill errors

| Error                                   | Avoidance                                                          |
|-----------------------------------------|--------------------------------------------------------------------|
| HUB sub list incomplete (< 3 per trade) | Maintain spreadsheet of all outreach; document every sub contacted |
| HUB sub cert number missing or wrong    | Verify cert via TX Comptroller HUB website before listing          |
| % calculation wrong                     | Use spreadsheet; double-check by reviewer                          |

|                                |                                           |
|--------------------------------|-------------------------------------------|
| GFE narrative weak             | Detail every step of outreach; date-stamp |
| Missing monthly PAR commitment | Include explicit commitment in form       |

## 10. Monthly PAR (Progress Assessment Report) — post-award

Once awarded, BPC must submit monthly PAR to TAMU System HUB Operations:

- HUB sub progress to date
- \$ paid to each HUB sub
- \$ remaining on each HUB sub contract
- Issues / changes from baseline HSP

Submit via TAMU System HUB Portal or via Patty Winkler / Brittany Crawley by email.

# Submission Checklist — TAMU Wehner 2025-06871

---

Due: Wed 2026-06-17, 2:00 PM CT. Target submit: Mon 2026-06-15 EOD.

---

## A. Required forms (all in proposal packet)

- ☐ **A.1** — Cover letter / Executive Summary (01-executive-summary.md, exported to PDF)
- ☐ **A.2** — CSP Proposal Form (Section 00 42 13) — signed + dated (see 08-csp-proposal-form-fill-guide.md)
- ☐ **A.3** — Technical Proposal Form (Section 00 45 16) — if separate from narrative
- ☐ **A.4** — Safety/Risk/QC Form (Section 00 45 17) — signed + dated (typically includes EMR + TRIR placeholder)
- ☐ **A.5** — HSP / Subcontracting Plan Form (Section 00 45 17.1) — signed + dated (see 09-hsp-form-fill-guide.md)
- ☐ **A.6** — Bonding agent commitment letter for Performance Bond
- ☐ **A.7** — Bonding agent commitment letter for Payment Bond
- ☐ **A.8** — Current COI (ACORD 25) with TAMU as Certificate Holder + Additional Insured
- ☐ **A.9** — Master Vendor Agreement (Section 00 52 63) — signed acknowledgment

## B. Required narrative sections

- ☐ **B.1** — Executive Summary (01-executive-summary.md)
- ☐ **B.2** — Technical Approach (02-technical-approach.md)
- ☐ **B.3** — Project Team / Key Personnel (03-project-team.md)
- ☐ **B.4** — Past Performance — 3 references (04-past-performance.md)
- ☐ **B.5** — Schedule Narrative (05-schedule-narrative.md)
- ☐ **B.6** — Quality Control Plan (06-quality-control-plan.md)
- ☐ **B.7** — Safety Plan (07-safety-plan.md)
- ☐ **B.8** — Price Proposal (10-price-proposal.md)

## C. Required attachments + supporting documents

- ☐ **C.1** — TX Sales & Use Tax Permit
- ☐ **C.2** — Texas Comptroller HUB Certificate (if renewed) OR statement that recertification is in progress
- ☐ **C.3** — DFW MSDC MBE Certificate (if renewed)
- ☐ **C.4** — TX SOS Filing Number / Certificate of Formation
- ☐ **C.5** — Past-perf references (project descriptions, contact info, performance metrics)

- ☐ **C.6** — W-9 form (Blue Print Constructs)
- ☐ **C.7** — EMR / TRIR documentation from WC carrier

## D. Form-fill verification

For each form (CSP Proposal, Technical, Safety, HSP): - ☐ All required fields filled - ☐ Signatures in wet ink - ☐ Dates within 5 days of submission - ☐ Notarization (if required) complete

## E. Cross-checking against TAMU CSP requirements

- ☐ Each TAMU System UGSC + SGC requirement addressed somewhere in the package
- ☐ All FAR-equivalent / TAMU-specific clauses acknowledged
- ☐ Bond requirements (Performance + Payment) covered
- ☐ Insurance requirements covered
- ☐ HSP / HUB requirements covered

## F. Quality assurance reviews

- ☐ **F.1** — Rocky's internal review (full package, page-by-page)
- ☐ **F.2** — Second-set-of-eyes review by **[USER TO FILL — peer reviewer name]**
- ☐ **F.3** — Spell-check + math-check on all numbers
- ☐ **F.4** — All **[USER TO FILL]** markers resolved
- ☐ **F.5** — Page count meets CSP requirements (typically 20-50 pages narrative + forms + attachments)

## G. Packaging

- ☐ **G.1** — Single combined PDF (or ZIP of PDFs as TAMU CSP requires)
- ☐ **G.2** — File naming: BluePrintConstructs\_Wehner-340E\_SSC-2025-06871.pdf
- ☐ **G.3** — File size < 15 MB (typical email attachment limit)
- ☐ **G.4** — All scanned items at minimum 300 DPI

## H. Submission method

Per ESBD "Bid Response Email" field: - **Primary:** Email to [matthew.wiederstein@sscserv.com](mailto:matthew.wiederstein@sscserv.com) (single PDF or ZIP) - **Cc:** [ctoler@tamu.edu](mailto:ctoler@tamu.edu) (TAMU Procurement) for record - **Backup:** Physical hand-delivery to SSC Service Solutions, Facilities Services EDCS, 600 Agronomy Road, Suite 218, College Station, TX 77843

## I. Submit timing

- ☐ **I.1** — Send email by **Mon 2026-06-15 EOD** (2-day buffer)
- ☐ **I.2** — Read-receipt requested
- ☐ **I.3** — Confirmation of receipt from Matt Wiederstein + Cherise Toler
- ☐ **I.4** — If no confirmation by Tue 2026-06-16 AM: phone Matt Wiederstein at 979-446-2733; phone Cherise Toler at (979) 845-5887

## J. Day-of submission (Wed 2026-06-17)

- ☐ **J.1** — Re-verify package integrity at 10:00 AM
- ☐ **J.2** — Final review of pricing math
- ☐ **J.3** — If issues found, follow up with SSC for confirmation of resubmission acceptability
- ☐ **J.4** — Attend public proposal opening at 2:30 PM CT (in-person or Teams)

## K. Post-submission

- ☐ **K.1** — Log submission in firm records: `firm/_scripts/_submissions.json`
- ☐ **K.2** — Calendar award/no-award window: 2026-06-22 to 2026-07-06 expected
- ☐ **K.3** — Set Outlook rule to flag any reply from @sscserv.com or @tamu.edu domains
- ☐ **K.4** — Update `bids/_FIRM_PROFILE_INTEGRATION.md` change log

## Sign-off

| Reviewer | Section                  | Ir | Time |
|----------|--------------------------|----|------|
| Rocky    | A — Forms complete       |    |      |
| Rocky    | B — Narrative complete   |    |      |
| Rocky    | C — Attachments complete |    |      |
| Rocky    | F — QA review            |    |      |
| Rocky    | I — Submitted            |    |      |

# Bid bond / Bonding letter template — TAMU Wehner 2025-06871

***TAMU System pattern: NO bid bond required** (matches sister TAMU Harrington bid). Performance Bond + Payment Bond required at award. This file documents the **bonding-agent commitment letter** template, which is what BPC must obtain from its bonding agent and include in the proposal packet.*

## What's needed in the proposal packet

| Item                                                                                             | Where                                 | Status |
|--------------------------------------------------------------------------------------------------|---------------------------------------|--------|
| Bonding agent commitment letter for <b>Performance Bond</b> (100% of contract price, post-award) | Proposal attachment                   | TBD    |
| Bonding agent commitment letter for <b>Payment Bond</b> (100% of contract price, post-award)     | Proposal attachment                   | TBD    |
| <b>No bid bond</b>                                                                               | N/A — not required by TAMU System CSP | —      |

## Commitment-letter template (what the bonding agent provides)

[Bonding Agent Letterhead] [Date – must be within 30 days of bid submission] Cherise Toler, TAMU Procurement ctoler@tamu.edu Re: Solicitation SSC-2025-06871 – Wehner Finance Seminar Rm 340E Expansion Performance Bond + Payment Bond Commitment for RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs Dear Ms. Toler, This letter confirms that [Surety Name], a Texas Department of Insurance licensed and Texas-acceptable surety with an AM Best rating of [Rating], is prepared to issue: 1. A Performance Bond at 100% of the contract price, AND 2. A Payment Bond at 100% of the contract price, on behalf of RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs (UEI LM4YHVQ71QG7, CAGE 9LET0) in connection with any contract resulting from Solicitation SSC-2025-06871, up to a maximum contract value of \$200,000. Both bonds will: - Cover 100% of the contract price as required by Tex. Gov't Code Ch. 2253 - Be issued within 10 calendar days of contract award - Provide protection through the contract performance period plus one year thereafter - Acknowledge Brazos County prevailing wage flow-down requirements Blue Print Constructs holds a current bonding relationship with our firm, with single-project bonding capacity demonstrated through the \$1,000,000 performance bond procured for the Lavon RV Park project (2025). Blue Print Constructs is in good standing. Should you need additional verification or have questions, please contact me at [Phone] or [Email]. Sincerely, [Bonding Agent Name] [Title] [Bonding Agency Name] [Phone] · [Email]



## Outreach to bonding agent (template email)

See `../outreach/05-email-bonding-agent.md` for the email template.

## What if the bonding agent can't issue both Performance + Payment bonds?

**Alternative #1 — Irrevocable Letter of Credit (ILC):** - ILC from BPC's banking relationship for 100% of contract price - Replaces Performance + Payment bond in some TAMU System contexts - ILC must be from a bank acceptable to TAMU System (typically TAMU's banking relationships)

**Alternative #2 — Subdivide bonds:** - Performance Bond from Surety A - Payment Bond from Surety B - Both Treasury Circular 570 listed

## Bond capacity verification needed

Per `firm/firm-profile.json`, BPC has demonstrated \$1,000,000 single-project capacity (Lavon RV Park). For Wehner (estimated \$145K-\$175K), this is well within capacity. Bonding agent should confirm:

- ☐ Single-project bond capacity  $\geq$  \$200,000
- ☐ Aggregate bond capacity  $\geq$  \$1,500,000 (sufficient for ongoing portfolio + Wehner)
- ☐ Bonded project history: 0 defaults / claims
- ☐ Surety financial rating: A.M. Best B+ or better

## Common bonding-letter errors

| Error                                       | Avoidance                                             |
|---------------------------------------------|-------------------------------------------------------|
| Letter older than 30 days at bid submission | Request letter dated within 7-14 days of submission   |
| Surety not Treasury Circular 570 listed     | TAMU System may not accept; verify before requesting  |
| Letter doesn't mention specific Sol #       | Include "Sol SSC-2025-06871" in the letter explicitly |
| Letter doesn't state bond %/scope           | Letter must specify 100% Performance + 100% Payment   |
| Letter doesn't address PoP + 1 year         | Standard but verify                                   |

## Submission

The bonding commitment letter is attached to the proposal packet as a PDF. Multiple letters (one each for Performance + Payment) are acceptable; a single letter covering both is preferred for clarity.