

BLUE PRINT CONSTRUCTS

Proposal package — USFWS San Marcos ARC, Sol 140FC126R0017

Solicitation: 140FC126R0017

Executive summary

PREPARED BY

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

UEI LM4YHVQ71QG7 · CAGE 9LET0 · Submission date _____

Ravikiran (Rocky) Nudurupati

Founder & Managing Director / Owner (100%)

rocky@blueprintconstructs.com · (469) 213-1838

Document prepared 2026-05-23 · bid-slug: usfws-san-marcos-140FC126R0017

Project understanding

> Source documents: RFP §B (pp.6–7) + §L.1.1 + §L.2.1.1.A + §L.2.1.2 (pp.63–66) + §M.1.9 (p.73) + Attachment 2 (Bid Schedule, 1 page). CLIN structure source of truth:

****`../05-bid-schedule-mapping.md`****. Do not invent CLIN order, descriptions, units, or quantities in this volume; mirror Attachment 2 exactly.

Blue Print Constructs delivers institutional and federal renovation work with a right-sized GC posture — direct principal involvement, self-perform breadth across finishes and remodel trades, and a HUB / MBE / SBE compliance posture aligned to Texas-state and federal set-aside scoring.

Technical approach — phase overview

The execution plan is organized as a sequence of disciplined phases. Each phase has named deliverables, gated milestones, and explicit owner coordination touchpoints.

Phase	Summary
A. Volume II assembly order (one PDF)	# Element Page count Source / template --- --- ---: --- 1 **Cover sheet** 1 Solicitation #, project name, offeror name, UEI, CAGE, "Part II — Technical Acceptability" 2 **Past Performance Volume** (per L.2.1.3.(a...
B. SAM Reps & Certs incorporation page (L.2.1.4 + FAR 52.204-8(d))	Paste this on a single page. Sign and date.
C. What is required to Pass	Re-stated from `../06-evaluation-strategy.md` § E so the assembler can tick each one without context-switching.
D. Negative-narrative risks (things to actively NOT write)	Re-stated from `../06-evaluation-strategy.md` § G. Each of these can convert a Pass into a Fail on a literal reading:
E. Optional content that's defensible (but skip unless it Passes a value test)	These are **NOT required** by Section L; include only if there's a specific reason:
F. The 1-paragraph rule for past-performance write-ups	For each past project, ONE paragraph of 3–4 sentences after the data table:
G. Cover-page template (paste at front of Volume II)	``` PROPOSAL FOR SOLICITATION 140FC126R0017 San Marcos Aquatic Resources Center Rehabilitate Shop & 2 Stall Garage Building USFWS, Construction A/E Team 1

Project team

Senior, named personnel are assigned end-to-end. The team below is the point of accountability for schedule, budget, quality, and safety on this project.

Founder & Managing Director / Owner (100%)

Ravikiran (Rocky) Nudurupati

Past performance — selected projects

Three projects most relevant to this scope, drawn from the firm's active past-performance roster.

Lavon RV Park — 30-lot RV park new construction

Owner: Lavon Leisure 78 RV Park LLC · Contract value: \$1,050,000 · Completion: 2026-04-30 (per contract; status not in source file)

Build 30 RV lots: mobilization + excavation, rough grade, driveway/culvert, utility trenching (electrical, plumbing, septic), individual meters per lot, water lines, septic tank + sewer, final grading, storm drain + detention, rip-rap, 6-ft cedar wood fencing each lot, metal gate each lot, 8x8 storage shed each lot, 3...

Holiday Inn (Hall Park) — hospitality renovation

Owner: Holiday Inn franchisee at Hall Park, Frisco, TX · Contract value: — · Completion: —

Commercial renovation projects for hospitality client per Rocky Nudurupati's professional profile.

Hindu Temple of Southlake — Place of Religious Worship renovation

Owner: North Texas Hindu Heritage Society · Contract value: — · Completion: —

≈10,700 SF Assembly A-3 (Place of Religious Worship) renovation including demolition, finishes, toilet partitions (phenolic), and partition framework. Drawings on file dated 2025-06-20 (PDF), 2025-09-12 (Arch + Structural updates).

Price summary

Total proposed price

[] Bid guarantee penal amount $\geq$ 20% of grand total (or \$1M, whichever less) — verify on receipt of bond

Pricing detail — base bid, alternates, unit prices, allowances, and schedule-of-values structure — is provided in full in the price-proposal section of the full proposal PDF.

- [] Bid guarantee penal amount $\geq$ 20% of grand total (or \$1M, whichever less) — verify on receipt of bond

Q&A and contact

For questions on this proposal, contract negotiation, or post-award coordination, please direct correspondence to the named principal below. Blue Print Constructs commits to a 24-hour response window on RFIs and pre-award correspondence during the evaluation period.

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

<https://www.blueprintconstructs.com>

Ravikiran (Rocky) Nudurupati — Founder & Managing Director / Owner (100%)
rocky@blueprintconstructs.com · (469) 213-1838

Bid identifier: usfws-san-marcos-140FC126R0017