

BLUE PRINT CONSTRUCTS

Proposal package — Leroy Moore Gymnasium Racquetball Courts 1, 2 & 8 Renovations (Sol PV-0749 & PV-0753)

Solicitation: 0753

Executive summary

PREPARED BY

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

UEI LM4YHVQ71QG7 · CAGE 9LET0 · Submission date _____

Ravikiran (Rocky) Nudurupati

Founder & Managing Director / Owner (100%)

rocky@blueprintconstructs.com · (469) 213-1838

Document prepared 2026-05-27 · bid-slug: leroy-moore-gym-PV-0749-PV-0753

Project understanding

> One-page client-facing summary for the front of the proposal packet. > Submitted as a cover under the CSP form (\$00 42 13 typical).

Blue Print Constructs delivers institutional and federal renovation work with a right-sized GC posture — direct principal involvement, self-perform breadth across finishes and remodel trades, and a HUB / MBE / SBE compliance posture aligned to Texas-state and federal set-aside scoring.

Technical approach — phase overview

The execution plan is organized as a sequence of disciplined phases. Each phase has named deliverables, gated milestones, and explicit owner coordination touchpoints.

Phase	Summary
A. Project understanding	
B. Execution approach	Phase 1: Mobilization + pre-construction (Days 1-10) —
C. Coordination + communication	
D. Quality + safety integration	
E. Schedule confidence	

Project team

Senior, named personnel are assigned end-to-end. The team below is the point of accountability for schedule, budget, quality, and safety on this project.

Principal in Charge
Project Manager
Superintendent
Safety / QC leads

Past performance — selected projects

Three projects most relevant to this scope, drawn from the firm's active past-performance roster.

No past-performance picks configured for this bid in `firm/firm-profile.json` — see full proposal 04-past-performance for narrative.

Price summary

Total proposed price

Total proposed price:
\$ _____

Pricing detail — base bid, alternates, unit prices, allowances, and schedule-of-values structure — is provided in full in the price-proposal section of the full proposal PDF.

- > Bid price for the CSP. Typically the largest-weight evaluation factor (40-60%) on TAMU System CSPs. > > Cross-reference `../08-pricing-strategy.md` for the markup recipe and `../04-scope-of-work.md` for the trade-by-trade rollup.

Q&A and contact

For questions on this proposal, contract negotiation, or post-award coordination, please direct correspondence to the named principal below. Blue Print Constructs commits to a 24-hour response window on RFIs and pre-award correspondence during the evaluation period.

Blue Print Constructs

RK Residential Homes and Commercial Constructions, LLC

<https://www.blueprintconstructs.com>

Ravikiran (Rocky) Nudurupati — Founder & Managing Director / Owner (100%)
rocky@blueprintconstructs.com · (469) 213-1838

Bid identifier: leroy-moore-gym-PV-0749-PV-0753