



Blue Print Constructs

Proposal — 2026-05-23

Proposal package — W50S7626QA001

Solicitation: W50S7626QA001

Prepared by RK Residential Homes and Commercial Constructions, LLC dba Blue Print
Constructs

UEI: LM4YHVQ71QG7 CAGE: 9LET0

Authorized signer

Ravikiran (Rocky) Nudurupati

Founder & Managing Director / Owner (100%)

rocky@blueprintconstructs.com

(469) 213-1838

Confidential — Proposal — cmd-post-ndi-W50S7626QA001

Table of Contents

00	Proposal package — W50S7626QA001
01	Price Proposal — SF 1442 + Schedule of Prices
02	Technical Acceptability — Subfactor 1 + Subfactor 2
03	Past Performance — template for 2–3 prior similar projects
04	SF 1442 — section-by-section fill guide
05	Reps & Certs — SAM.gov pull guide
06	Bondability letter — T-Circular-570 surety commitment template
07	Bid Bond — SF 24 fill guide and penal-amount calculation
08	Davis-Bacon Act compliance — WD TX20260270 acknowledgment
09	Site visit attendance memo — pre-formatted for B1672 + B1675
10	Submission checklist — Thursday 2026-06-04
11	RFI Cover Letter — consolidated questions to CO

Proposal package — W50S7626QA001

This folder is the **submission-side** package: forms, fill guides, narrative skeletons, and templates for everything that gets attached to the submission email on Thu 2026-06-04.

Submission overview

One email, one set of attachments.

- **To:** 136.AW.MSC@us.af.mil
- **Subject:** Quote – W50S7626QA001 – Alter Command Post + NDI Room – Blue Print Constructs (UEI LM4YHVQ71QG7)
- **By:** Thu 2026-06-04, ~1200 CDT (3-hour buffer ahead of the likely 1500 CDT close in SF 1442 Block 13 — [VERIFY VS BLOCK 13])

Required attachments (Section L (a)(1)–(2) verbatim):

#	Attachment	This folder file	Status
1	Signed SF 1442 (Blocks 14, 15, 17, 18, 19, 20a–c) — PDF scan	04-SF-1442-fill-guide (guide) → final signed PDF	■
2	Schedule of Prices (CLIN 0001 + CLIN 0002 + Total), firm-fixed	01-price-proposal.md § C	■
3	List of equipment, materials, and labor disciplines (RSMMeans-style export) — Subfactor 1	02-technical-acceptat § A	■
4	Project schedule (90-day Gantt PDF) — Subfactor 2	02-technical-acceptability § B	■
5	Bid bond SF 24 (scanned) — if Block 13B = YES	07-bid-bond-form-temp	■

6	Acknowledgment of Amendment 0001 — Block 19 of SF 1442 OR returned SF 30	04-SF-1442-fill-guide.md § Block 19	■
---	--	--	---

Optional attachments (defensible to include even if not strictly required):

#	Attachment	This folder file	Why
7	Past Performance — 2–3 prior similar federal projects	03-past-performance.md	Section M (a)(iii) makes past perf a discriminator; including it positively differentiates
8	Bondability letter — T-Circular-570 surety	06-bondability-letter-requires-risk	Removes CO risk perception; differentiator if firm is new to CO
9	DBA / WD acknowledgment	08-dba-or-sca-compliance	Demonstrates compliance awareness
10	Reps & Certs by reference (no separate doc — SAM.gov filing)	05-reps-and-certs-pullDBA.md	DBA 252.204-7998 Alt A — no separate document required

■ **Compliance discipline.** Section L is precise. Sending more than asked is fine; sending fewer than asked is fatal. Sending in the wrong format is fatal. Use `10-submission-checkList.md` on the morning of submission to verify each line.

5-gate review (mirror of root README)

#	Gate	Date	Status
1	SAM.gov verified	EOD Mon 5/25	■
2	Bid bond + bonding capacity confirmed	bid bond ready Wed 6/3	■

3	136 CES site-visit exception (or alt path)	response by Wed 5/27	■
4	3 sub quotes returned	EOD Mon 6/1	■
5	CO RFI responses received	EOD Tue 6/2	■

File guide

File	Purpose
01-price-proposal.md	SF 1442 + Schedule of Prices assembly
02-technical-acceptability.md	MINIMAL technical narrative for Subfactor 1 (equipment/materials/labor list) + Subfactor 2 (schedule) per Section M.52.212-2 (a)(iv)
03-past-performance.md	2 prior projects template — fill in real CPARS history
04-SF-1442-fill-guide.md	Block-by-block fill guide
05-reps-and-certs-pull-guide.md	SAM.gov pull guide for FAR 52.204-7 / DFARS 252.204-7998 Alt A
06-bondability-letter-template.md	T-Circular-570 surety commitment letter template
07-bid-bond-form-template.md	SF 24 fill mechanics + penal-amount calculation
08-dba-or-sca-compliance.md	Davis-Bacon TX20260270 acknowledgment + WH-347 commitment
09-site-visit-attendance-memo.md	Memo capturing site visit findings (separate sections for B1672 + B1675)
10-submission-checklist.md	Submission day checklist + email body template
11-rfi-cover-letter.md	Consolidated RFI cover letter with 5–6 specific questions

"Compliance vs. Persuasion" balance for FAR 12.203(c)(2) comparative evaluation

Area	Compliance (must)	Persuasion (should)
SF 1442 + Schedule of Prices	■ Required for compliance	—
Subfactor 1 list	■ Required	Comprehensive enumeration of trade disciplines + materials + equipment is the discriminator
Subfactor 2 schedule	■ Required	Detailed task-level Gantt with badging coordination + AHJ inspection sequence + submittal cycle baked in is the discriminator
Past performance	Not strictly required; CO will source from CPARS/SPRS/personal knowledge anyway	Include 2–3 strong prior projects with reference contact info — much faster CO evaluation; positive differentiator
Bondability letter	Not required at bid (only at award per FAR 52.228-15)	Include if available — reduces CO risk perception, distinguishes from firms whose bondability is unverified
Reps & Certs	Pull from SAM (no separate doc)	—
Detailed cost breakdown	NOT required (FFP)	DO NOT include — keeps it FFP, avoids exposing markup envelope to negotiation

"What not to include" (compliance traps)

- **Cost breakdown** — keep the bid FFP per CLIN. Do not enclose internal cost build-up unless the CO requests in negotiations.
- **Marketing brochures, capability statements** — not asked for; resist temptation. The Subfactor 1 list, Subfactor 2 schedule, and past-performance volume are the persuasion vehicles.

- **Long technical narratives** — Section M evaluates 2 specific subfactors, not a generic technical narrative. Don't pad.
- **Page limits not specified** — but discipline yourself to ~10–15 pages total submitted (excluding SF 1442 + bid bond + schedule). Voluminous offers signal a firm that hasn't internalized the comparative-evaluation framework.
- **Conditions or qualifications on the offer** — every conditional statement is grounds for rejection as non-conforming. The offer must be unambiguous.
- **Pricing in any document EXCEPT the Schedule of Prices** — never put a number in the technical volume that contradicts the Schedule of Prices.

Day-of-submission flow (Thu 2026-06-04)

See `10-submission-checklist.md` for the morning-of mechanics.

1. 0700 CDT: PM does final review of all attachments
2. 0900 CDT: Authorized signer signs SF 1442
3. 1000 CDT: PM compiles all attachments into one folder; verifies file naming
4. 1100 CDT: PM drafts submission email per `10-submission-checklist.md` template
5. 1200 CDT: **SEND** with delivery + read receipt requested
6. 1230 CDT: PM verifies delivery confirmation; if no read receipt by 1300, phone call to CO Capt Crabtree (817-852-3307) to confirm receipt
7. 1500 CDT: Block 13 close time. **Do not send after 1500.**

CLIN 0001 — B1672 Command Post Relocation

Direct cost (labor + materials + sub): \$[**USER TO FILL**] + Field overhead (8.5%): \$[] + General Conditions (7.5%): \$[] + Insurance (2.5%): \$[] + Bonds (2.0%): \$[] + Contingency 5%: \$[] + Home-office overhead (5.0%): \$[] + Profit (7.5%): \$[]
 CLIN 0001 firm-fixed price: \$[]

Mid-target indicative: ~\$340K.

D. CLIN 0002 build-up (internal — not delivered to Government)

CLIN 0002 — B1675 NDI Room
 Direct cost (labor + materials + sub): \$[**USER TO FILL**] + Field overhead (8.5%): \$[] + General Conditions (7.5%): \$[] + Insurance (2.5%): \$[] + Bonds (2.0%): \$[] + Contingency 10% (Sheet 2 + AFFF unknowns): \$[] + Home-office overhead (5.0%): \$[] + Profit (7.5%): \$[]
 CLIN 0002 firm-fixed price: \$[]

Mid-target indicative: ~\$135K.

E. Combined-CLIN sanity checks

Check	Threshold	Action if exceeded
Combined total within \$400K – \$600K mid-band	■ aligned with bid envelope	no action
Combined total < \$300K	Below floor — likely missing scope	Re-review takeoff
Combined total > \$700K	Above ceiling — likely double-counting / over-conservative contingency	Re-review markup stack
CLIN 0001 / CLIN 0002 ratio between 2:1 and 4:1	■ aligned with relative SF + complexity	no action
CLIN 0001 / CLIN 0002 ratio > 5:1	CLIN 0002 is over-discounted	Re-review CLIN 0002
CLIN 0001 / CLIN 0002 ratio < 1.5:1	CLIN 0002 is over-loaded	Re-review CLIN 0002 contingency

Markup % on either CLIN > 60%	Likely double-counting	Re-review
Markup % on either CLIN < 25%	Skinny — confirms low margin / aggressive	OK if past-perf is the discriminator

F. CLIN-balance discipline

Per Section M (a)(v): *"costs are found to be unbalanced"* triggers Government negotiations.

Don't load CLIN 0001 to subsidize CLIN 0002 (or vice versa). Each CLIN should: - Carry its own direct cost - Carry an allocation share of field overhead, GCs, insurance, bonds, OH, profit proportional to its direct cost - Carry CLIN-specific contingency (5% on 0001, 10% on 0002)

G. Bid-bond penal amount

Bid bond = **20% of total bid OR \$3,000,000, whichever is less** (FAR 52.228-1).

Bid	Bid bond penal amount
\$300,000	\$60,000
\$400,000	\$80,000
\$475,000 (mid)	\$95,000
\$500,000	\$100,000
\$600,000	\$120,000
\$700,000	\$140,000

\$3M cap is not binding at this magnitude. Tell the bonding agent to issue at the bid amount.

H. Performance + Payment bonds (post-award)

Each = **100% of contract price** (FAR 52.228-15 if award > \$150K — virtually certain).

Bid	Perf bond	Payment bond
\$300K	\$300K	\$300K

\$475K	\$475K	\$475K
\$700K	\$700K	\$700K

Bondability letter (06-bondability-letter-template.md) reflects these.

I. Subline-item rollup audit (do this on Wed 6/3 EOD)

Audit	Method	Action if fail
Every subline in takeoff-template.json has a unit_cost > 0	Open JSON, search for "unit_cost": 0.0	Either fill in or "suppressed": true with note
Every subline with "needs_sub_quote": true has an actual sub quote	Cross-reference with outreach/04-, 05-, 06-responses	Default to RSMeans + 10% if no quote arrived
Sum of subline totals matches the CLIN direct-cost line	Open JSON; arithmetic	Fix the math
Markup envelope applied per 05-bid-schedule-mapping.md § C	Spreadsheet	Fix the math
Bid-bond penal amount calculated correctly (20% of final bid)	Calculator	Fix

J. Final pricing-lock checklist (Wed 6/3 EOD)

- All sub quotes incorporated
- Site-visit findings (or field-verify-after-award assumption) reflected
- Sheet 2 (NDI room) scope confirmed via visual review
- AFFF residue handling assumption confirmed (RFI #5 response or assumption documented)
- Davis-Bacon labor rates applied (or sub quotes confirmed DBA-aware)
- Insurance carriers pre-confirmed at FAR 52.228-5 + Section L (g) minimums
- Bond capacity reserved at the bid envelope
- Schedule of Prices typed and printed for signature
- Bid total entered into SF 1442 Block 22

- ■ Acceptance period entered into SF 1442 Block 17 (default 90 days)
- ■ Authorized signer reviewed and approved

sealants per SOW §2.2 Division 08 – Openings (specialty) Solid-wood doors with steel-sheet exterior reinforcement Door frames compatible with reinforced-door strength + adjacent wall construction; anti-pin / anti-bolt design per SOW Construct Note F Stanley/Best Lock-Core compatible hardware (cylinders, levers, hinges, closers) per Drawing General Note 5 Mantrap door alarm on emergency-exit door Mantrap electronic-locking system: console-controlled remote unlock; anti-tailgate logic; fail-locked-on-power-loss; manual override at interior mantrap door for emergency egress; key-lock on exterior of each mantrap door for emergency entry; empty EMT conduit + comm box at each electronic lock and at remote- unlock function for future card-entry installation Credential window: framed penetration with metal studs; impact- rated mesh-reinforced one-way glazing above credential slot; trim per Construct Note D Division 09 – Finishes Metal-stud framing: full-height to second-floor deck, 16" OC, 3-5/8" 25-ga (per UFGS / industry standard for interior partitions) GWB hanging: 5/8" Type-X gypsum board, both sides, mud + tape + texture to match existing Drop-ceiling: grid + tile modification; aligned with floor pattern (Drawing General Notes 1-3) Above-ceiling enclosure: double-layer 5/8" GWB, no texture/paint above ceiling Anti-access measures: bars or applicable measures on HVAC ducting + returns to prevent secure-space penetration (Drawing General Note 11) Painting: Sherwin-Williams SW1016 Silver Screen (Construct Note B) VCT flooring: AZrock Shale Gray V-866 Carpet tile: Shaw Contract Clear Tile #59564 Moonstone 62500 Rubber cove base: match existing Division 10 – Specialties "Classified Work in Progress" sign installation below Emergency Action Processing rotating light (Construct Note H, item L) Division 12 – Furnishings Casework: base cabinets + overhead cabinets + counters (commercial laminate, Govt-approval cycle per SOW) Sink replacement (commercial stainless) Division 21 – Fire Suppression Modification of existing system to encompass new partitions (per Drawing General Note 9); coordination with NAS-JRB AHJ Division 22 – Plumbing Sink relocation in new cabinet layout Division 23 – HVAC Duct modification: split-off + new diffuser supply run (Construct Note Q) Return grates added at identified locations (Construct Note R) HVAC override button + integration to existing BMS (Construct Note S) HVAC anti-access bars on duct + return openings HVAC test, adjust, and balance with NEBB- or AABC-certified technician (Drawing General Note 10) + report Division 26 – Electrical Service modifications as required by drawing schedule Branch circuits in ¾" EMT or greater per NEC (Drawing General Note 8) 20A 120V receptacles at 16" AFF (general) per Construct Note H 20A 120V receptacles at 72" AFF (TV / phone) per Construct Note J 20A 120V GFCI receptacles at 12" above counter per Construct Note K Lighting (drop-ceiling 2x4) installed to match existing; configured to switch + occupancy sensor logic per Drawing General Note 7 Mantrap-specific lighting controls (Construct Note H, item I) Battery-backup emergency lighting + exit signs per UFC 3-501-01 Emergency Action Processing rotating light (switch-activated from console room) Pre-existing lighting circuit reconfiguration to new control areas Division 27 – Communications (rough-in) Empty EMT conduit + empty comm box + pull string at: - Receptacle locations (16" AFF) per Construct Note M - TV / phone in teleconference room (72" AFF) per Construct Note N - Security camera locations (above door height) per Construct Note O - Wall-mounted phones (48" AFF) per Construct Note P Division 28 – Electronic Safety and Security (rough-in) Empty EMT conduit + comm box near mantrap remote-unlock function and at each electronic lock (future card-entry rough-in) Synchronized fire-alarm strobes (Construct Note Fire Alarm) Labor

Section M (a)(iv)(a) judges this list on **comprehensiveness + understanding of major work elements**.
Win on:

- Don't include cost data here.** This is a list, not a budget. Pricing belongs in 01-price-proposal.md only.

Format: **1-page Gantt PDF** for the 90-day POP, with both CLINs as parallel-or-sequential tracks.

[illegible]

8-10 Phase 2 – Demolition (Days 11-25) Task 2.1 B1672 – Selective demo of partitions + finishes Day 11-18 Task 2.2 B1672 – Photo-studio decommissioning + relocation Day 14-20 Task 2.3 B1675 – AFFF-room interior demo (PFAS-aware) Day 11-22 Task 2.4 Submit weekly certified payroll WH-347 Continuous from Day 5 Phase 3 – Framing + Rough-in (Days 26-55) Task 3.1 B1672 – Metal-stud framing (full-height to deck) Day 26-34 Task 3.2 B1672 – Above-ceiling double-layer GWB Day 30-36 Task 3.3 B1672 – MEP rough-in (electrical + low-V + HVAC duct mod + sprinkler mod) Day 32-48 Task 3.4 B1675 – Metal-stud framing Day 28-34 Task 3.5 B1675 – MEP rough-in Day 32-46 Task 3.6 AHJ rough-in inspections (electrical + sprinkler) Day 48-52 Task 3.7 GWB hang and finish – both buildings Day 50-58 Phase 4 – Doors + Hardware + Specialties (Days 56-75) Task 4.1 B1672 – Doors + frames install Day 56-62 Task 4.2 B1672 – Mantrap electronic-lock kit + credential window install Day 60-68 Task 4.3 B1672 – Anti-access bars on duct + returns Day 62-66 Task 4.4 B1675 – Doors + frames install Day 56-60 Task 4.5 Painting (both buildings) Day 60-70 Task 4.6 Flooring (VCT + carpet tile + cove base) Day 65-72 Phase 5 – Finishes + Trim + Commissioning (Days 70-87) Task 5.1 Casework install (cabinets + counters + sink) Day 70-76 Task 5.2 MEP trim (devices, plates, lights, fixtures) Day 70-80 Task 5.3 Fire-alarm strobe sync test + commissioning Day 78-82 Task 5.4 HVAC test, adjust, balance + report Day 80-84 Task 5.5 EAP rotating light + signage install Day 80-82 Task 5.6 Pre-Final Inspection request to COR (75% milestone) Day 67 Task 5.7 Pre-Final Inspection at jobsite Day 70-72 Task 5.8 Punch list correction Day 73-84 Phase 6 – Final Acceptance + Closeout (Days 85-90) Task 6.1 Final Inspection request submitted (14-day advance) Day 76 Task 6.2 Final cleaning + closeout submittal binder Day 85-88 Task 6.3 AS-BUILT drawings + O&M data Day 85-89 Task 6.4 1-year Letter of Guarantee delivery Day 90 Task 6.5 FINAL ACCEPTANCE INSPECTION Day 90 Critical-path notes: - Working calendar: Tuesday-Friday (4-day workweek per SOW §11); Saturday work requires 1-week advance written request to CO - Long-lead items (Stanley/Best Lock-Core hardware 4-8 wks; mantrap electronic-lock kit 6-10 wks; cabinets 4-6 wks pending Govt approval): submitted for AF 3000 review by Day 7 to keep the Day-56 install window viable - Subcontractor base-access lead time: 14 business days per worker per SOW §7; sub names submitted with PM at Day 1 - AHJ inspections coordinated with 136 CES + Maj Norton (PE) at rough-in (Days 48-52) and final (Day 90) - AFFF / PFAS-aware demolition coordination with 136 Environmental Office per SOW §9 (B1675) - Bi-weekly progress meetings + minutes per SOW §5.4

B.2 Discrimination strategy

Section M (a)(iv)(b) judges the schedule on three things: 1. **Identifies all necessary work elements** — every trade transition + inspection + submittal cycle is shown 2. **Logical sequence** — demo → framing → MEP rough-in → drywall → doors/hardware/specialties → finishes → MEP trim → commissioning → punch list → final 3. **Fits inside 90 calendar days** — final acceptance on Day 90, with pre-final at Day 70 and 14-day advance final-inspection notice on Day 76

Win on: 1. **Tuesday-Friday calendar transparency** — explicit acknowledgment that the working calendar is Tue-Fri, not Mon-Fri (shows literacy) 2. **Long-lead acknowledgment** — Stanley/Best Lock-Core and mantrap kit lead times are baked into Day 7 submittal cycle 3. **Base-access coordination** — sub-crew badging on Day 1 + 14 BD turnaround 4. **Inspection sequencing** — AHJ

rough-in (Day 48–52); pre-final at Day 70; final at Day 90 with 14-day advance per SOW §4.9 5. **Both CLINs in parallel** — demonstrates capacity to manage simultaneous renovations

B.3 Format

- 1-page Gantt PDF (use Microsoft Project, GanttExcel, or hand-drawn-then-scanned)
- Or task-list table (acceptable per Section L (a)(1) "An example submission would be an RSMeans output list or a similar product")
- Use a clear visual: phases color-coded, milestones marked with diamonds, critical path highlighted

C. Optional value-add elements (Section M (a)(v): "Government may take more than the minimum")

Per Section M (a)(v): *"The Government reserves the right to consider a quote which offers more than the minimum and select that quote if it provides a benefit to the Government."*

Consider including:

1. **Key personnel CVs** (1 paragraph each) for: Site Superintendent (DoD-experienced), Safety Manager (EM 385-1-1 trained), QC Manager (UFGS 01 45 00 implementation), Project Manager
2. **Quality Control Plan** (1-page summary; full plan submittable post-award per UFGS 01 45 00)
3. **Safety Plan summary** (1-page summary; full plan submittable post-award per UFGS 01 35 26)
4. **Environmental coordination plan** for AFFF residue handling (CLIN 0002 specifically)
5. **Submittal-cycle timing chart** showing AF 3000 Material Approval Submittal flow during demo + framing phases

But: Don't pad. A 30-page technical narrative will hurt, not help, in comparative evaluation. Each value-add element should be ≤ 1 page; total submitted ≤ 15 pages excluding SF 1442 + bid bond + Schedule of Prices.

D. Final submission package format

Document	Format	Pages
SF 1442 (signed)	PDF (scan)	2 (front + back)
Schedule of Prices	PDF	1
Subfactor 1 list	PDF	2–4
Subfactor 2 schedule (Gantt)	PDF	1

Bid bond SF 24 (scanned)	PDF	1–2
Acknowledgment of Amendment 0001	PDF (Block 19 of SF 1442 OR returned SF 30)	included with SF 1442 OR 1
(Optional) Past performance	PDF	1–3
(Optional) Bondability letter	PDF	1
(Optional) Key personnel CVs	PDF	1–2
Total submission size	One ZIP or merged-PDF or multi-attachment email	~10–15 pages

Past Performance — template for 2–3 prior similar projects

Past-performance picks for this bid (from `firm/firm-profile.json` → `past_project_selection_rules.cmd-post-ndi-W50S7626QA001`):

1. **Hindu Temple of Southlake** — North Texas Hindu Heritage Society (nonprofit religious owner); ≈10,700 SF Assembly A-3 (Place of Religious Worship) renovation at 595 South Kimball Avenue, Southlake, TX 76092; owner-side project # 2024-024; scope: demolition + finishes + phenolic toilet partitions + partition framework; drawings dated 2025-06-20 (PDF), updated 2025-09-12 (Arch + Structural); in execution per material quote 2025-10-30; delivery method: negotiated lump-sum (owner direct); role: GC. Final contract value: **[USER TO FILL — not in BPC source files]**. Reference contact: **[USER TO FILL — North Texas Hindu Heritage Society POC]**.
2. **Holiday Inn (Hall Park, Frisco)** — Holiday Inn franchisee (hospitality owner); commercial renovation at Hall Park, Frisco, TX; role: GC. Contract value, scope detail, and completion date: **[USER TO FILL — cited by name in BPC/Rocky Business Profile.docx but no project-folder source on OneDrive; reconstruct from project records]**. Reference contact: **[USER TO FILL — Holiday Inn Hall Park property POC]**.
3. **Lavon RV Park** — Lavon Leisure 78 RV Park LLC (commercial owner); 30-lot new-build RV park at County Road 597, Farmersville, TX 75442; \$1,050,000 fixed-price AIA A101-2020 contract; start 2025-07-30, scheduled substantial completion 2026-04-30 (currently in execution); scope: mobilization + excavation, rough grade, driveway/culvert, utility trenching (electrical / plumbing / septic), meters per lot, septic + sewer lines, storm drain + detention, 6-ft cedar fencing + metal gate per lot, 8x8 storage shed per lot, 150-LF retaining wall, laundromat building; \$1M performance bond procured per Article 8; delivery method: design-bid-build; role: GC. Reference contact: **[USER TO FILL — Lavon Leisure 78 RV Park LLC owner POC]**.

The per-project entry templates below have been pre-filled for sections that match the standard TAMU/ASU reference-header shape. Bid workspaces with a different template shape (USACE / federal) still need the user to copy the recommended pick data manually into each Project N section.

Per Section M.52.212-2 (a)(iii):

"Past Performance: Information for past performance reviews may come from either an information system or personal knowledge of an Offeror. Information may be sourced from systems such as, but not limited to, the Contractor Performance Assessment Reporting System (CPARS), the Supplier Performance Risk System (SPRS), or the Contracting Officer's personal knowledge of work performed on any previous federal contract. If unfavorable information is discovered or known of an Offeror, the Offeror may be removed from the competition and further evaluation."

The CO will source past performance regardless of whether the offeror submits anything. **However**, including 2–3 strong past-performance references positively differentiates and accelerates the CO's evaluation. **Recommend: include.**

A. Selection criteria for prior projects

Choose prior projects that demonstrate:

Element	Why it matters
Federal customer (DoD preferred; civilian federal acceptable)	Section M (a)(iii) cites CPARS, SPRS, "any previous federal contract" — federal experience is the gold standard
Interior renovation scope (not new construction; not exterior; not site work)	Aligns with W50S7626QA001 SOW
Comparable size (\$200K–\$700K range; or larger if a single-CLIN portion was comparable)	Demonstrates scale-appropriate execution capacity
Comparable timeline (60–120 cal day POP)	Demonstrates schedule discipline
Davis-Bacon administration experience (any DBA-covered project)	Demonstrates WH-347 + DBA literacy
Secure / controlled-access work (any DoD interior work; SCIF; CP; classified spaces)	Differentiator — even if rare, lead with it
Recent (within 3 years preferred; up to 5 years acceptable)	CO can access CPARS for recent work
Strong CPARS (Satisfactory or higher in all rating elements)	Confirms positive CO review

B. Template — Project 1

PROJECT 1 – [Project Title]

Customer Agency: **[USER TO FILL]** Contract Number: **[USER TO FILL]** NAICS: **[USER TO FILL – ideally 236220 or close]** Customer Contracting Officer: **[USER TO FILL – name + title]** Customer CO Email + Phone: **[USER TO FILL]** Customer COR / COTR: **[USER TO FILL]** Period of Performance: [Start date] to [End date] ([POP days] calendar days) Original Award Value: **\$(USER TO FILL)** Final Contract Value: **\$(USER TO FILL)** (Variance from award: [percent]%) Scope summary (one paragraph): **[USER TO FILL – 4–7 sentences. Describe the project scope: building(s), trades involved, specialty work, key deliverables. Lead with elements that mirror W50S7626QA001 – interior renovation, secure-area construction, MEP modification, AFFF / environmental scope,**

PROJECT 2 – [Project Title]
[Same template as Project 1]

PROJECT 3 – [Project Title]
[Same template as Project 1]

Scenario	Recommendation
Firm has 3+ DoD interior renovation projects in last 3 years	Lead with the most recent + most secure-area-relevant; include 2 backups
Firm has 1 DoD project + 1 federal-civilian project + 1 state/muni	Lead with the DoD; second the federal-civilian; consider including the state/muni only if it's strongly DBA-administered

Firm has 0 federal projects	This is a meaningful disadvantage. Mitigate by: (a) including state/muni-government project past-performance with strong references; (b) including the prime's key personnel CVs with their prior-firm DoD experience ; (c) including reference letters from prior customers (private + public) attesting to performance quality
Firm has 1 federal project + 1 partial-fed project (sub-tier on a federal prime)	Lead with the federal prime project; second the sub-tier (cite the federal prime by name + describe the sub-tier scope)

F. Past-performance volume — what NOT to include

- **No fabrications.** The CO will pull CPARS independently; any inconsistency between the offeror's submitted past-performance volume and the CPARS record is a serious problem.
- **No projects with unfavorable CPARS** (any "Marginal" or "Unsatisfactory" element). The CO will see them anyway; better not to draw attention.
- **No projects from sister entities** without clear ownership/control documentation. Past performance is the offeror's, not its parent's or sister's.
- **No subcontract-only projects** unless explicitly documented as sub-tier with the federal prime named — and prefer prime-contractor projects.

G. Reference-letter mechanics

If references are included as attachments: - 1-page letter from each reference customer - On customer's letterhead (not firm's letterhead) - Signed by an authorized customer representative (CO, COR, PM, or facility owner) - Includes: project name + dates + firm's role + ratings on quality / schedule / management / regulatory compliance + a recommendation

H. Submission

Embed the past-performance volume in the same email as the SF 1442. Use a clear filename: `W50S7626QA001_Volume_PastPerformance_[Firm].pdf` or include directly in the consolidated proposal PDF.

SF 1442 — section-by-section fill guide

The SF 1442 (Solicitation, Offer, and Award — Construction, Alteration, or Repair) is a federal standard form used as the cover instrument for construction solicitations. The Offeror's responsibility is to fill the **OFFER** portion (Blocks 14–20c). Per Section L paragraph (a)(1):

"Standard Form 1442 completed as follows: Complete Blocks: 14, 15, 17, 18, and 20a-c Complete Blocks 16 and 19 if necessary"

A. SF 1442 Block-by-block

Block 1 — Solicitation Number

Pre-filled by Government. Verify shows: W50S7626QA001

Block 2 — Type of Solicitation

Pre-filled by Government. Should show **Negotiated (RFP) Request for Proposal**. [VERIFY VS COVER PAGE]

Block 3 — Date Issued

Pre-filled by Government. Should show **03 MAY 2026**.

Block 4 — Contract Number

Leave blank. Government completes at award.

Block 5 — Requisition / Purchase Request Number

Pre-filled by Government. [VERIFY VS COVER PAGE]

Block 6 — Project Number

Pre-filled by Government. Should show **DDPM262101**.

Block 7 — Issued By + CODE

Pre-filled by Government. Should show 136 AW MSC (or equivalent). DoDAAC = W50S76.

Block 8 — Address Offer To

Pre-filled by Government. Submit to per Section L (a)(2): email 136.AW.MSC@us.af.mil (digital submission, not paper to mailing address).

Block 9 — For Information Call

Pre-filled by Government. Likely Capt Crabtree per SOW §13.1.

Block 10 — Performance of the Work Description

Pre-filled by Government. Title / identifying number / date.

Block 11 — Performance period

Verify the start clause (e.g., "begin within 10 days after award" + "complete within 90 calendar days after receiving NTP"). [VERIFY VS COVER PAGE]

Block 12a — Performance and Payment Bonds Required

[VERIFY VS COVER PAGE] — should be **YES** per FAR 52.228-15.

Block 12b — Calendar days after award to furnish bonds

[VERIFY VS COVER PAGE] — typical 10 calendar days.

Block 13 — Solicitation requirements

[VERIFY VS COVER PAGE] — date and hour offers due. Should show **04 JUN 2026 [HOUR — likely 1500 CDT]**.

Block 13a — Number of copies required

[VERIFY] — but per Section L (a)(2) submission is by EMAIL, so paper copies are not in play. Likely 1 electronic.

Block 13B — Offer guarantee required

[VERIFY VS COVER PAGE — SHOULD BE YES per Section L (a)(2) NOTE].

Block 13d — Min acceptance period (calendar days)

[VERIFY] — typical 90 days. If left blank, default per the SF 1442 instructions to whatever Block 17 says. To be safe, **enter 90 in Block 17.**

Block 14 — Name and Address of Offeror (incl. ZIP)

OFFEROR FILLS. Use SAM-registered legal entity name + SAM-registered address.

Block 14 — NAME AND ADDRESS OF OFFEROR RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs [Street address] [City, State, ZIP] CODE: **[USER TO FILL — typically the firm's CAGE]** FACILITY CODE: **[USER TO FILL — typically the firm's facility code or leave blank]**

Block 15 — Telephone Number

OFFEROR FILLS. Include area code, no collect calls.

Block 15 – TELEPHONE NUMBER (Include area code) ([Area]) [###]-[####]

Block 16 — Remittance Address

OFFEROR FILLS *only if different from Block 14.* If same, leave blank.

Block 17 — Acceptance period

OFFEROR FILLS. Insert any number $\geq$ Block 13d minimum (typical 90).

Block 17 – The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within [90] calendar days after the date offers are due.

*Default to **90** unless your bid pricing is volatile or you need a longer hold-open period (rare).*

Block 18 — Furnishing Bonds

OFFEROR FILLS.

Block 18 – The offeror agrees to furnish any required performance and payment bonds.

Confirm via signature in Block 20.

Block 19 — Acknowledgment of Amendments

OFFEROR FILLS if any amendments. There is **one amendment** (Amendment 0001):

Block 19 – ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NUMBER DATE W50S7626QA0010001
[VERIFY VS SF 30 BLOCK 16C – likely 2026-05-12]

Critical to fill. Per FAR 14.405 + SF 30 instructions, "Failure of your acknowledgment to be received at the place designated for the receipt of offers prior to the hour and date specified may result in rejection of your offer." Acknowledge in Block 19 OR by returning a completed SF 30 with Blocks 8 + 15 completed. Don't leave this blank.

Block 20a — Name and Title of Person Authorized to Sign Offer

OFFEROR FILLS. Print name and title:

Block 20a — NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER [Authorized Officer name] [Title — President / VP / Officer / etc.]

Block 20b — Signature

OFFEROR SIGNS. Wet-ink signature on the printed form, then scan to PDF.

Block 20c — Offer Date

OFFEROR FILLS. Date of submission (= date the email is sent — Thu 2026-06-04).

Block 21 — Items Accepted

Government completes at award.

Block 22 — Amount

OFFEROR FILLS. Total bid amount (sum of CLIN 0001 + CLIN 0002).

Block 22 — AMOUNT \$[USER TO FILL] (See Schedule of Prices for CLIN-by-CLIN breakdown)

Block 23 — Accounting and Appropriation Data

Government completes at award.

Block 24 — Submit Invoices to Address Shown In

Pre-filled by Government. Per Section G WAWF clause — submit invoices via WAWF (DoDAAC F87700 Pay Official; W50S76 Issue/Admin; F6J3CE Service Approver/Acceptor).

Block 25 — Other than Full and Open Competition Pursuant to USC

N/A for this set-aside acquisition.

Block 26 — Administered By

Pre-filled by Government. DoDAAC W50S76 per Section G.

Block 27 — Payment Will Be Made By

Pre-filled by Government. DoDAAC F87700 per Section G WAWF.

Block 28 — Negotiated Agreement

Government completes at award.

Block 29 — Award

Government completes at award.

Block 30a–30c

Government completes at award (acceptance signature).

Block 31a–31c

Government completes at award (CO signature).

B. Filled-form summary (the Offeror's contribution)

After fill, the SF 1442 should show:

Block	Filled?	Content
14	YES	Firm legal name + address + CODE (CAGE)
15	YES	Phone
16	NO unless different	(blank if remittance = Block 14)
17	YES	90 (or longer)
18	YES (signature confirms)	(no separate text fill)
19	YES	Amendment 0001 + date
20a	YES	Authorized officer name + title
20b	YES	Signature (wet-ink)
20c	YES	Offer date
22	YES	Total bid amount

C. Common errors

Error	Consequence	Mitigation
-------	-------------	------------

Block 14 firm name doesn't match SAM-registered name	Rejected as non-conforming	Cross-check SAM exactly before fill
Block 17 left blank	Defaults to Block 13d minimum	Always enter 90 (or higher if pricing volatile)
Block 19 amendment not acknowledged	"May result in rejection of your offer" per SF 30	Always acknowledge amendments in Block 19
Block 20a signed without printed name above	Sometimes rejected, sometimes corrected by CO	Always print name + title before signing
Block 22 amount doesn't match Schedule of Prices total	CO may flag for clarification	Reconcile before signing
Wet-ink signature followed by scan with low resolution	Sometimes rejected as non-original signature	Use ≥ 300 DPI scan; preserve original wet-ink original on file

D. Final assembly

1. Print blank SF 1442 (the Government-issued PDF)
2. Type or hand-write Blocks 14, 15, (16), 17, 19, 20a, 20c, 22
3. Authorized officer signs Block 20b in wet ink
4. Scan completed form to PDF at ≥ 300 DPI
5. Save filename: W50S7626QA001_SF1442_Blue Print Constructs_[date].pdf
6. Verify the scan is legible (zoom in on each block)
7. Attach to submission email (10-submission-checklist.md)

E. Block 13b — Sealed bid envelope marking

Per Section L paragraph (a)(2), submission is by email — **no sealed envelope is required**. The Block 13B language about "Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due" is N/A for email submission. The submission email subject line accomplishes the equivalent labeling per 10-submission-checklist.md.

Reps & Certs — SAM.gov pull guide

Federal solicitations no longer require offerors to submit Representations and Certifications as standalone documents. Per **DFARS 252.204-7998 Alternate A (Deviation 2026-O0043)**, the offeror's submission of a quote with active SAM.gov reps & certs **incorporates them by reference**. The corollary: the SAM.gov reps & certs **MUST** be current and accurate, and the offeror represents (by submission) that they are.

A. The mechanism (DFARS 252.204-7998 Alt A paragraph (g) verbatim)

"(g) The Offeror has completed the annual representations and certifications electronically via the SAM website at <https://www.sam.gov> After reviewing the SAM database information, the Offeror verifies by submission of the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in FAR 52.204-7 and paragraph (f) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer, and are incorporated in this offer by reference (see FAR 4.203-1); except for the changes identified below..."

Translation: Submitting the SF 1442 = certifying that SAM reps & certs are current, accurate, complete, and applicable to W50S7626QA001 as of the offer date.

B. What to verify in SAM before submission

B.1 Annual Reps & Certs (FAR 52.204-8 + 52.212-3)

Log in to <https://sam.gov/>, navigate to **Entity Profile** → **Representations and Certifications**. Verify:

#	Item	Where in SAM
1	Last updated date is within 12 months of the offer date	"Last Updated" field on Reps & Certs tab
2	All FAR 52.212-3 paragraphs are completed (no "incomplete" warnings)	Reps & Certs tab
3	NAICS-specific reps (52.204-8(c)(2)(iv)) for 236220 are completed	Reps & Certs tab

4	Small-business size assertion at \$45.0M for NAICS 236220	Size Metrics tab
5	DUNS legacy reference (if SAM still asks)	Entity Information
6	UEI active	Entity Information
7	CAGE active	Entity Information
8	Banking / EFT current	Financial Information
9	TIN matches IRS records	Entity Information
10	No active exclusions on entity name + UEI + key principals	Exclusions search

B.2 DFARS-specific reps & certs (Section K — DFARS provisions)

Verify the following are **on file** (active in SAM annual cycle):

Provision	What it is	SAM section
DFARS 252.204-7016	Covered Defense Telecommunications Equipment or Services — Representation. Offeror represents whether they "do" or "do not" provide covered defense telecom equipment or services.	DFARS rep set
DFARS 252.204-7017	Prohibition on Acquisition of Covered Defense Telecom — Representation. Required only if 252.204-7016 says "does provide".	DFARS rep set

DFARS 252.225-7050	Disclosure of Ownership or Control by Government of a Country that is a State Sponsor of Terrorism. Applies to solicitations expected to result in contracts $\geq$ \$150K.	DFARS rep set
DFARS 252.203-7005	Representation Relating to Compensation of Former DoD Officials.	DFARS rep set
DFARS 252.225-7055	Representation Regarding Business Operations with the Maduro Regime.	DFARS rep set
DFARS 252.225-7059	Prohibition on Certain Procurements from the Xinjiang Uyghur Autonomous Region — Representation.	DFARS rep set

B.3 NIST 800-171 Basic Assessment (DFARS 252.204-7019 + 252.204-7024)

Although the contract is for interior renovation (not Covered Defense Information handling per se), DFARS 252.204-7019 is **incorporated by reference in Section L**. Verify:

#	Item	Where
1	NIST SP 800-171 Basic Assessment posted to SPRS	https://www.sprs.csd.disa.mil/ (login required)
2	Assessment date within last 3 years	Same
3	Score documented (max 110; partial-implementation is OK; positive scores preferred)	Same

If no Basic Assessment is on file, **complete the self-assessment** per the NIST 800-171 control set, then post to SPRS. Standard process; CO can disqualify offers without an SPRS Basic Assessment on file.

B.4 FAR 52.204-7 SAM Registration

Per FAR 52.204-7: "An Offeror is required to be registered in SAM when submitting an offer or quotation, and shall continue to be registered until time of award, during performance, and through final payment of

any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation."

Active SAM registration is **gateway**. No SAM = no offer.

C. Changes to specific reps (Block (g) of DFARS 252.204-7998 Alt A)

If any specific rep needs to change for this solicitation only (without updating SAM), DFARS 252.204-7998 Alt A paragraph (g) provides a fillable table:

FAR/DFARS provision	No.	Title	Date	Change
_____	_____	_____	_____	_____

For W50S7626QA001, no rep is expected to change. Leave the table blank in the offer (or simply not submit the form — SAM-by-reference is sufficient).

D. Submission

No separate document is needed in the proposal package. The submission of the SF 1442 itself + active SAM registration = full reps & certs submission.

■ ■ **However, if the Government later asks "show me your active SAM reps & certs as of [offer date]", the firm should be able to produce a printout / PDF export of the SAM Reps & Certs page. Best practice: print/export the SAM Reps & Certs page on the morning of submission and retain in the firm's bid file as proof of currency.**

E. Common pitfalls

Pitfall	Consequence	Mitigation
Reps & Certs > 12 months old	CO may reject offer as non-conforming	Update SAM Reps & Certs immediately if past 12-month cycle (24–72 hours)
NAICS 236220 not registered or not asserted as small at \$45M	Set-aside ineligible	Add NAICS 236220 to registered list; assert small at \$45M; allow 24–72 hours
252.204-7016 not completed (or incorrect)	Offer rejected for covered-defense-telecom non-compliance	Verify the rep status; update if "does provide" + complete -7017 if applicable
SPRS Basic Assessment missing or stale	CO disqualifies for DFARS 252.204-7019	Complete self-assessment per NIST 800-171; post to SPRS

Active exclusion on a key principal	Offeror is automatically excluded from award per FAR 9.405	Check exclusions BEFORE submission; address proactively
TIN mismatch with IRS	Payment delays + SAM flags	Verify and reconcile in SAM

F. Day-of-submission verification

On the morning of Thu 2026-06-04, **before sending the email**, the Contracts Administrator runs a final SAM check:

- ■ SAM Reps & Certs page shows "Updated within 12 months" — **export to PDF**
- ■ Entity Profile page shows **Active** UEI + Active CAGE + EFT current + TIN matches — **export**
- ■ Exclusions search returns 0 hits on entity name + UEI + key principals — **export**
- ■ SPRS Basic Assessment current — **export**
- ■ NAICS 236220 is registered + small at \$45M — **export**

These exports go to the firm's bid-file (NOT in the submission package — they are evidence retained in case CO asks). If any item fails on the morning of submission, **STOP and remediate** before sending the offer.

Bondability letter — T-Circular-570 surety commitment template

A bondability letter is a one-page statement from the firm's surety on the surety's letterhead, indicating willingness to issue Performance and Payment bonds for the W50S7626QA001 contract at award. **Not strictly required at bid** (FAR 52.228-15 requires the actual bonds at award) but **recommended at bid** as a positive differentiator that reduces the CO's risk perception.

A. Template (provide to bonding agent for surety to populate on its letterhead)

[SURETY LETTERHEAD] [Surety address] [Date – should be within 30 days of bid submission] Capt D. Jake Crabtree Base Contracting Officer 136th Airlift Wing Mission Support Contracting Naval Air Station Joint Reserve Base Fort Worth 1633 Military Parkway NAS JRB Fort Worth, TX 76127 Subject: Bondability – Solicitation W50S7626QA001 Alter Command Post and Nondestructive Inspection Room Blue Print Constructs (Principal) [Surety name] (Surety) Dear Captain Crabtree: This letter confirms that [Surety name] is a corporate surety on the U.S. Department of the Treasury's listing of approved sureties (Treasury Department Circular 570), with a current single-bond limit of \$[_____] and an aggregate-bond limit of \$[_____]. We have reviewed the qualifications of Blue Print Constructs (the "Principal"), including the Principal's financial statements, contract-execution history, and management capacity. Based on this review, [Surety name] is willing to issue, upon award of the captioned contract, the following bonds in support of the Principal's obligations: 1. A Performance Bond (Standard Form 25) in the penal sum of 100% of the original contract price, naming the United States as Obligee. 2. A Payment Bond (Standard Form 25A) in the penal sum of 100% of the original contract price, naming the United States as Obligee. The bonds will be in firm-commitment form and supported by [Surety name]'s good and sufficient corporate surety, as required by FAR 52.228-15 (Performance and Payment Bonds – Construction). Issuance of bonds is subject to the customary conditions including (without limitation) (a) execution of contract documents satisfactory to the Surety, (b) absence of material adverse change in the Principal's financial condition, and (c) any specific underwriting conditions noted below: [Surety to insert any conditions, or write "None"] The undersigned is authorized to commit [Surety name] in this matter. Please contact the undersigned with any questions. Sincerely,

_____[Surety Authorized Representative name]
[Title] [Phone] [Email] [Power of Attorney number, if attached] cc: [Bonding agent / broker name] RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs

B. What to expect from the surety

Element	Standard	Notes
---------	----------	-------

Treasury Circular 570 listing	Required (FAR 52.228-2 + 52.228-15)	Verify at https://www.fiscal.treasury.gov/surety-b
Single-bond limit	Should comfortably exceed bid envelope (e.g., for a \$475K bid, single limit \$500K+)	Surety may issue at lower limit with co-surety arrangement
Aggregate-bond limit	Should comfortably exceed firm's total bonded backlog + this project	Cross-check with surety's underwriting team
Conditions	"None" preferred	If surety adds conditions, address them with bonding agent before submission
Letter date	Within 30 days of bid submission	Older letters may be rejected as stale
Authorized signatory	Surety officer with authority + Power of Attorney number	Verify against surety's POA register

C. Submission

Method	Notes
Attach to submission email	Filename: W50S7626QA001_BondabilityLetter_Blue Print Constructs.pdf
Use as supplement to Bid Bond	The bondability letter does NOT replace the bid bond (SF 24); both are submitted with the offer

D. Why include at bid

Section M (a)(iii) Past Performance evaluates "personal knowledge of an Offeror" by the CO. A new firm's strongest defense against an unfamiliar CO is to demonstrate financial+execution credibility through: 1. Strong CPARS history (if available) 2. **Bondability letter from a Treasury-approved corporate surety** (this is the second-strongest signal — surety underwriting validates the firm's financial + management capacity independently) 3. Reference letters from prior customers 4. Key personnel CVs

E. Bid bond vs. Performance/Payment bond — clarity check

Bond	Required at	Form	Penal amount
Bid Bond	WITH the offer (Section L (a)(2) NOTE)	SF 24	20% of bid OR \$3M cap (FAR 52.228-1)
Performance Bond	At award + within bid-guarantee window (typically 10 cal days)	SF 25	100% of contract price (FAR 52.228-15 if award > \$150K)
Payment Bond	Same as Performance Bond	SF 25A	100% of contract price

The bondability letter describes the surety's willingness to issue the **Performance + Payment bonds at award**. It does NOT cover the Bid Bond — the Bid Bond is issued separately and goes to the offer. See 07-bid-bond-form-template.md.

F. If the surety is not Treasury Circular 570 listed

Per FAR 52.228-15(d), bonds may be supported by: 1. Corporate surety on Treasury Circular 570 (preferred) 2. Individual surety with pledged assets (per FAR 52.228-11 / 52.228-17) 3. Postal money order, certified check, cashier's check 4. Irrevocable Letter of Credit (per FAR 52.228-14) 5. Eligible Treasury bonds or notes

For a small-business interior-renovation contract at this magnitude, **Treasury Circular 570 corporate surety is by far the most common and the most accepted by federal COs**. Firms using individual surety or IRC frequently encounter additional CO scrutiny and slower award processing. **Strongly prefer corporate surety.**

G. Outreach

Send the bonding-agent outreach email at outreach/03-email-bonding-agent.md to the firm's regular bonding agent / broker on **Mon 2026-05-25 EOD**. Surety underwriting cycle for known clients is typically 3–5 business days; new-client underwriting can be 10–15 business days (which would be too long for this bid window). If the firm is new to bonding, escalate immediately.

Bid Bond — SF 24 fill guide and penal-amount calculation

A bid bond is a one-page Standard Form 24 (Bid Bond) that the bonding agent issues for the offeror.

Required with the offer per Section L paragraph (a)(2) NOTE:

"NOTE: If a bid bond is required (SF1442, Page 1, Block 13B), scanned copies must be submitted with submission of the quote. The bid bond must be a SF 24."

A. Bid bond mechanics (FAR 52.228-1)

Per FAR 52.228-1 verbatim:

**(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of the bid.*

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States...

(c) The amount of the bid guarantee shall be 20 percent of the bid price or \$3,000,000, whichever is less. ""*

B. Penal-amount calculation

Bid Total	Bid Bond Penal Amount (20% of bid)	Notes
\$300,000	\$60,000	
\$400,000	\$80,000	
\$475,000 (mid-target)	\$95,000	
\$500,000	\$100,000	
\$600,000	\$120,000	
\$700,000	\$140,000	
\$1,000,000	\$200,000	
\$5,000,000	\$1,000,000	

\$15,000,000	\$3,000,000 (cap)	\$3M cap binds at bids ≥ \$15M
--------------	-------------------	--

For this contract — bid envelope \$300K–\$700K — penal amount is **\$60K–\$140K. Cap is not binding.**

C. SF 24 form fill (bonding agent populates; offeror confirms)

BID BOND (Standard Form 24, Rev 10/93) DATE BOND EXECUTED: [Date – within 30 days of bid submission] PRINCIPAL (legal name and address): RK Residential Homes and Commercial Constructions, LLC dba Blue Print Constructs [Address] [City, State, ZIP] TYPE OF ORGANIZATION (X one): ☐ Individual ☐ Partnership ☒ Corporation ☐ Joint Venture ☐ LLC STATE OF INCORPORATION: [State] SURETY(IES) (name and address each): [Surety Name] [Surety Address] PENAL SUM OF BOND: PERCENT AMOUNT (NOT TO EXCEED) CENTS 20% of bid \$[**USER TO FILL – 20% of bid**] .00 DATE OF BID: 04 JUN 2026 INVITATION FOR BID NUMBER: W50S7626QA001 OBLIGATION: We, the Principal and Surety(ies), are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety. If no limit of liability is indicated, the limit of liability is the full amount of the penal sum. CONDITIONS: The Principal has submitted the bid identified above. THEREFORE: The above obligation is void if the Principal – (a) (1) Upon acceptance by the Government of the bid identified above, executes such further contractual documents as may be required by the terms of the bid as accepted within the time specified (ten (10) days unless a different time is specified) after receipt of the forms by the Principal; and (2) gives such bond(s) as may be specified in the bid; or (b) In the event of failure to execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount of the bid. Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the Principal may grant to the Government. Notice to the Surety(ies) of extension(s) is waived. However, waiver does not apply to any extension(s) over 60 calendar days in the aggregate beyond the acceptance period set forth in the bid. WITNESS: The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date. PRINCIPAL:

Signature(s)

Name(s) and Title(s) (Typed)

_____ Corporate Seal INDIVIDUAL SURETY(IES): N/A –
 using corporate surety CORPORATE SURETY(IES): _____
 Signature(s) _____ Name(s) and Title(s) (Typed)
 _____ State of Incorp. Liability Limit \$
 _____ Name(s) and Address(es)
 _____ Corporate Seal

D. Submission mechanics

Step	Detail
Surety issues SF 24 in wet-ink	1–3 business days after bonding agent confirms bid amount
Wet-ink original retained on file	At firm + at surety; required for any post-award protest defense
Scanned copy attached to submission email	At ≥ 300 DPI; legible all blocks
Filename	W50S7626QA001_BidBond_SF24_Blue Print Constructs.pdf
Wet-ink original may need to follow scanned copy by mail	[VERIFY VS SECTION L] — most ANG / federal contractors using e-bond accept the scanned copy + retained wet-ink-on-file as final; CO can request mailed original at award. Confirm with CO Capt Crabtree at RFI cycle if uncertain.

E. Surety alternatives (if SF 24 cannot be issued in time)

Per FAR 52.228-1(b), bid guarantees may be in any of the following firm-commitment forms:

Alternative	Notes
Bid bond (SF 24)	Standard — preferred
Postal money order	Practical only at low penal amounts (\$1K cap on USPS Money Orders)
Certified check	Drawn on a federally-insured bank; payable to "United States of America"

Cashier's check	Drawn on a federally-insured bank; payable to "United States of America"
Irrevocable Letter of Credit (FAR 52.228-14)	From a federally-insured bank; expiry must extend $\geq$ 60 days post-bid acceptance period
Treasury bonds or notes	Per Treasury Department regulations

For a \$475K bid, the Bid Bond penal amount of \$95K can ONLY be reasonably backed by a bid bond OR an Irrevocable Letter of Credit. Cashier's / certified check at \$95K is impractical for cash-flow. **Use SF 24 bid bond.**

F. Bid-bond return

Per FAR 52.228-1(b): - Unsuccessful bidder: Bid Bonds returned by CO as soon as practicable after bid opening. - Successful bidder: Bid Bond returned upon execution of contract documents and Performance/Payment bonds.

G. Bid-bond default (consequence of withdrawal or non-execution)

Per FAR 52.228-1(d) + (e): - If the successful bidder fails to execute contractual documents within 10 days after acceptance, the CO may terminate the contract for default. - The bidder is liable for any cost of acquiring the work that exceeds the amount of the bid, with the Bid Bond available to offset the difference.

Lesson: Don't withdraw a bid after it's accepted unless willing to forfeit the bid-bond penal amount.

H. Order timing

Send the bonding-agent outreach email (outreach/03-email-bonding-agent.md) on **Mon 2026-05-25 EOD**. The bonding agent forwards to surety; surety underwriting cycle is 3–5 BD for known clients (so SF 24 ready by ~ Wed 2026-06-03). For new clients, 10–15 BD — ensure firm is not new-to-bonding, or escalate.

I. Common pitfalls

Pitfall	Consequence	Mitigation
SF 24 issued in wrong amount (e.g., based on a draft bid that changed)	Rejected for non-conforming amount	Lock final bid by Wed 6/3 EOD; surety re-issues SF 24 if amount changes

SF 24 issued for solicitation number with typo	Rejected as non-conforming	Verify W50S7626QA001 (no I/O confusion)	
Surety not Treasury Circular 570 listed	Rejected	Verify at https://www.fiscal.treasury.gov/surety-b	
SF 24 single-bond limit < penal amount	Rejected	Verify surety's single-bond limit $\geq$ penal amount; co-surety arrangement if needed	
Wet-ink original delayed in mail	CO may award based on scan, but require mail	Send scan with bid; mail wet-ink immediately after submission	
Power of Attorney expired or missing	Rejected	Surety attaches valid POA with the SF 24	

Davis-Bacon Act compliance — WD TX20260270 acknowledgment

This is a **construction contract** (not a service contract), so **Davis-Bacon Act (DBA)** applies, not the **Service Contract Act (SCA)**. The Wage Determination is **TX20260270**, dated **01/02/2026**, **Tarrant County, Building Construction**, embedded in the solicitation Section J.

A. DBA applicability

Attribute	Value
Statute	40 USC §3141 et seq. (Davis-Bacon Act of 1931, as amended)
FAR clauses	52.222-6 (rate requirements), 52.222-7 (withholding), 52.222-8 (payrolls/records), 52.222-9 (apprentices), 52.222-10 (Copeland Act), 52.222-11 (subcontracts), 52.222-12 (debarment), 52.222-13 (compliance), 52.222-14 (disputes), 52.222-15 (eligibility)
Wage Determination	TX20260270 (Mod 0, dated 01/02/2026; supersedes TX20250270)
Construction Type	Building Construction
County	Tarrant County, Texas
Effective period	From the date the contract is awarded, through completion of work

B. Acknowledgment language (for the offer)

Include a 1-paragraph acknowledgment in the offer (or the Schedule of Prices notes section) so the CO sees DBA literacy explicitly:

Davis-Bacon Wage Determination Acknowledgment: Blue Print Constructs acknowledges that this contract is subject to the Davis-Bacon Act and that Wage Determination TX20260270 (Modification 0, dated 01/02/2026, Tarrant County, Building Construction) applies to all on-site trade labor under this contract. Blue Print Constructs commits to: 1. Paying all classifications of laborers and mechanics at not less than the wage rates and fringe benefits listed in WD TX20260270. 2. Posting WD TX20260270 at the jobsite in a conspicuous location accessible to laborers and mechanics. 3.

Submitting weekly certified payroll on Form WH-347 for both Blue Print Constructs and each subcontractor performing work on the contract. 4. Maintaining payroll records for 3 years from contract completion. 5. Flowing down DBA requirements via FAR 52.222-11 to each subcontractor of any tier. 6. Requesting wage classification conformance via SF 1444 from the Contracting Officer if any trade classification not on WD TX20260270 is required. 7. Complying with the Copeland Anti-Kickback Act (FAR 52.222-10) – no kickbacks from contractor or subcontractor personnel. 8. Complying with apprentice/trainee ratio requirements (FAR 52.222-9) – registered apprenticeship programs only. In addition, Blue Print Constructs acknowledges and complies with all related labor-standards FAR clauses cited in Section I of this solicitation.

C. Trades expected on this project (from 04-scope-of-work.md)

The following trade classifications from WD TX20260270 are expected on the project:

Trade	WD listed	Notes
Carpenter	Yes (likely under CARP-class entries)	Framing, GWB, casework, doors
Drywall / Taper	(Falls under Carpenter or has separate DRYW-class)	GWB hang/finish
Electrician	Yes (under ELEC-class)	UFC 3-501-01 work; sub work
Plumber	Yes (under PLUM-class)	Sink relocation; sprinkler-pipe coordination
Sheetmetal Worker	Yes (under SHEE-class)	HVAC duct mod
Pipefitter	Yes (under PIPE-class)	Sprinkler-piping mod
Painter	Yes (under PAIN-class)	Walls + doors + trim
Sprinkler Fitter	Yes (under SPRI-class)	Fire-suppression mod
Glazier	Yes (under GLAZ-class)	Credential window install
Laborer	Yes (multiple groups)	Demo, debris, FOD-cleanup
Truck Driver	Yes	Material delivery

Operating Engineer	Yes (under ENGI-class)	Forklift operations
(If insulation work needed) Asbestos Worker / Heat & Frost Insulator	Yes — listed at \$33.23 + \$7.52 fringe	Less likely for this project
(If lift work) Elevator Mechanic	Yes — listed at \$51.93 + \$38.435+a+b fringe	Not applicable to this project

■■ **Re-pull the full WD from SAM.gov** for the latest rates — the version embedded in the solicitation Section J is the contract-binding version, but the full WD has 30+ trade entries that the text extractor in our pipeline did not fully capture. See `prevailing-wages.md` for the full mechanics.

D. Conformance for missing trades

If any trade classification needed for this project is **not on WD TX20260270**, the contractor must request conformance via **SF 1444** (Conformance of Wage Rates) submitted to the CO. The CO forwards to DOL Wage and Hour Division for ruling. Conformance typically takes 2–6 weeks; conformed rate is binding from the conformance date.

For this project, the standard trades listed above should cover the entire scope. The mantrap electronic-lock kit installation is performed by Electricians + Door/Hardware specialists (no separate WD class required). The credential window glazing is performed by a Glazier (standard WD class).

E. WH-347 weekly certified payroll mechanics

Element	Detail
Form	WH-347 (DOL Form 1215-0149) — available at https://www.dol.gov/agencies/whd/forms
Frequency	Weekly for prime + each subcontractor performing on-site work
Submission	To the CO (or to the local DOL Wage and Hour office, if directed)
Statement of Compliance	WH-348 (page 2 of WH-347 form) — signed by employer or authorized representative
Retention	3 years from contract completion

Apprentices/Trainees	Must be in registered programs; apprentice-to-journeyman ratio per FAR 52.222-9
----------------------	--

F. Reach-back to subs (FAR 52.222-11)

Every sub-tier subcontract that includes laborers or mechanics on-site must: - Include the FAR 52.222-6 wage-rate flow-down clause - Include the WD TX20260270 by reference (or attached) - Include the WH-347 weekly certified payroll requirement - Include the FAR 52.222-9 apprentice-program requirement

The prime collects WH-347 from each sub weekly and submits to the CO.

G. Common DBA execution errors

Error	Consequence	Mitigation
Wrong wage code (e.g., paying carpenter rate to a painter)	CO funds withholding; DOL investigation possible	Train PM + sub PMs on WD trade classifications
Apprentice-to-journeyman ratio exceeded	DOL violation finding	Track ratio per trade per pay period
Fringe benefit improperly handled (rolled into base rate without disclosure)	DOL violation finding	Disclose fringe separately on WH-347
Late or missing WH-347	CO funds withholding	Make payroll cycle Friday → submit Monday
Sub fails to submit WH-347	Prime is responsible — sub progress payment held	Make WH-347 submission a sub-contract condition for progress payment
Compensation deductions not authorized by Copeland Act	DOL violation; criminal liability possible	Only authorized deductions (taxes, court orders, pre-authorized deductions)
Failure to post WD at jobsite	DOL violation finding	Post WD on Day 1; in conspicuous location accessible to laborers
Use of un-conformed trade classification	Risk of debarment	Use SF 1444 for any unique classification; do not improvise

H. Service Contract Act — does NOT apply

The SCA (41 USC §6701 et seq.; FAR 52.222-41 et seq.) applies to **service contracts**, not construction. This contract is a construction renovation under FAR Part 36; SCA does not apply. The WD attached is a Davis-Bacon construction WD, not an SCA service WD.

If a future modification adds a service component (e.g., post-renovation maintenance), SCA applicability would need to be re-evaluated.

I. Submission

The DBA acknowledgment is **NOT a separate document** — it can be: - Included as a paragraph in the Schedule of Prices notes (preferred), OR - Included as a standalone 1-page acknowledgment document attached to the offer (also acceptable)

Filename if standalone: W50S7626QA001_DBA_Acknowledgment_Blue Print Constructs.pdf

J. Where to access the full WD

- **SAM.gov Wage Determinations** at <https://sam.gov/wage-determinations> (search TX20260270)
- **DOL WHD** at <https://www.dol.gov/agencies/whd/>
- **Embedded in this solicitation Section J** (governing version unless superseded)

Site visit attendance memo — pre-formatted for B1672 + B1675

If a site visit is approved by the 136 CES Operations Managers (per the exception request in outreach/02-email-136-aw-facility-poc.md), use this memo template to capture findings during the walk. Each room (B1672 Command Post, B1675 NDI Room) gets a separate section because their scopes are functionally distinct.

A. Memo header

SITE VISIT MEMORANDUM Solicitation W50S7626QA001 – Alter Command Post and NDI Room 136th Airlift Wing, Naval Air Station Joint Reserve Base Fort Worth, TX 76127 DATE OF VISIT: [Date] TIME ARRIVED: [Time] TIME DEPARTED: [Time] GOVT ESCORT: [136 CES POC name + title] ATTENDEES: Blue Print Constructs representatives (names: **[USER TO FILL]**) WEATHER: [Conditions – sometimes affects access route observations] ARRIVAL POINT: NAS JRB Visitor Control Center, [Gate name] Pass type: [Daily Visitor / Long-term] Pass numbers: [USER TO RECORD]

B. Building 1672 Command Post observations

SECTION I – BUILDING 1672 COMMAND POST RELOCATION (CLIN 0001)

GENERAL OBSERVATIONS: Building footprint accessed: [Approx SF] Renovation footprint: [Approx SF – area covered by drawings Sheet A-1] Adjacent occupied spaces: [Yes / No – list adjacent rooms or hallway uses] Existing photo studio (Rm 143): [Confirmed Yes / No] Existing rack system: [Approx dimensions and quantity] Existing studio lighting: [Type – fluorescent / LED / cyclorama / etc.] Existing photo backdrop bracket: [Approx dimensions] Re-installation site (BLDG 1669 Rm 112): [Visited Yes / No] EXISTING CONDITIONS – VERIFY AGAINST SOW + DRAWINGS: Partition walls (existing): Approx LF to be demolished: [USER TO MEASURE] Approx LF to be retained: [USER TO MEASURE] Substrate: [Drywall / CMU / other] Sound deadening on existing walls: [Yes/No – specify type] Flooring (existing): Substrate: [Concrete / VCT / carpet / mixed] VCT condition: [Good / fair / replacement needed] Carpet tile condition: [Good / fair / replacement needed] Cove base condition: [Good / fair / replacement needed] Drop ceiling (existing): Type: [2x4 grid / 2x2 grid / coffered] Condition: [Good / fair / replacement needed] Height AFF: [USER TO MEASURE] Above-ceiling clearance to deck: [USER TO MEASURE] Cabinets, sink, counters (existing): Cabinets condition: [Good / fair / replacement needed] Sink type: [Stainless / cast / other] Counter material: [Laminate / quartz / solid surface] To-be-replaced confirmed: [Yes / No] Doors (existing): Solid wood doors present: [Yes / No] Existing hardware – Stanley/Best Lock-Core compatible: [Yes / No] Door alarm on emergency exit: [Yes / No] Mantrap exists (current): [Yes / No] Credential window exists: [Yes / No] Electrical service: Panel(s) location: [USER TO RECORD] Panel manufacturer: [USER TO RECORD] Spare breaker capacity: [USER TO RECORD] Existing receptacle counts (general

SECTION II – BUILDING 1675 NDI ROOM (CLIN 0002)

GENERAL OBSERVATIONS: Building 1675 access: [Building / floor / room number]
Decommissioned AFFF room footprint: [Approx SF] Adjacent occupied spaces: [Yes / No]
AFFF system status: [Decommissioned per SOW §1.2 – confirmed Yes / No] AFFF
DECOMMISSIONING – VERIFY: AFFF tanks present: [Yes / No – if Yes, dimensions +
condition] AFFF piping headers present: [Yes / No – extent] AFFF discharge nozzles:
[Yes / No – count + accessible] AFFF sumps / floor drains: [Yes / No – count]
AFFF-impacted floor coatings: [Yes / No – extent] Decommissioning documentation:
[Available Yes / No – request copy] Signage / labeling indicating PFAS hazard: [Yes
/ No] EXISTING CONDITIONS: Partition walls (existing): Approx LF to be demolished:
[USER TO MEASURE] Approx LF to be retained: [USER TO MEASURE] Substrate: [Drywall /
CMU / metal / other] Flooring (existing): Substrate: [Concrete / sealed concrete /
coated] Coating type: [Epoxy / urethane / other] Coating condition + AFFF impact:
[USER TO RECORD] Floor drain locations: [USER TO MAP] Ceiling (existing): Type:
[Drop ceiling / open structure / other] Height AFF: [USER TO MEASURE] Doors
(existing): Door type + count + condition: [USER TO RECORD] Electrical: Panel(s)
accessible: [Yes / No – location] Existing dedicated circuits: [Yes / No – for what
equipment] Existing receptacle counts: [Count] HVAC: Existing supply / return: [Yes
/ No – describe] Conditioned space currently: [Yes / No] Plumbing: Wash sink
existing: [Yes / No] Floor drain existing: [Yes / No] Hot/cold water available: [Yes
/ No] Fire suppression: Coverage of footprint: [Confirmed yes / no] AFFF-related

D. General logistics / common-to-both-rooms

Government-approved storage / lay-down area: Location: [USER TO RECORD] Approx SF: [] Fenced / locked-gate provision: [Available / contractor-provides] Parking for crew + sub crews: Location: [] Capacity: [] Distance to jobsite: [] Vehicle access route: Gate of entry: [] Route to jobsite: [] Restricted areas to avoid: [] Restroom access: Location: [] Water + power for construction: Power source: [Existing panel circuit / temporary] Water source: [Hose-bib location] Connection responsibility: [Contractor per SOW §6] Daily clearout: Required? Yes per SOW §10. End-of-day storage location: [] FOD prevention zone: Adjacent flightline / aircraft proximity: [] FOD-walk frequency required: [Daily – confirmed] After-hours / weekend work: Permitted? Yes per SOW §11 with 1-week advance written CO request.

SECTION IV – DECISIONS / ACTIONS

F. Use during pricing

- Page 51 / 61

3. Adjust `takeoff-template.json` `_meta.contingency_pct_clin_0001` and `_meta.contingency_pct_clin_0002` per Section IV decisions.
4. Re-confirm bid bond amount with bonding agent if total moves > 10% from prior estimate.
5. Update `01-price-proposal.md` § C/D internal cost build-ups.

G. Filing

Attach the completed memo to the firm-internal bid file. **Do NOT include in the proposal package** — site-visit memos are internal working documents. The proposal carries only the SF 1442 + Schedule of Prices + Subfactor 1 + Subfactor 2 + (optional past-perf, bondability letter, key personnel).

If the CO asks at evaluation whether the offeror visited the site, be ready to confirm Yes (or describe the alternative — e.g., field-verify post-award per FAR 52.236-3).

Submission checklist — Thursday 2026-06-04

The morning-of mechanics. Use this as the literal step-by-step list on submission day.

A. Day-before review (Wed 2026-06-03 EOD)

- Final SF 1442 signed (wet-ink Block 20b) by authorized officer; scanned at ≥ 300 DPI
- Schedule of Prices typed, totals match SF 1442 Block 22
- Subfactor 1 list (equipment / materials / labor disciplines) finalized — 2–4 pages
- Subfactor 2 schedule (90-day Gantt) finalized — 1 page
- Bid bond SF 24 issued by surety; scanned at ≥ 300 DPI
- Wet-ink original of SF 1442 + SF 24 retained on file
- Acknowledgment of Amendment 0001 confirmed in SF 1442 Block 19
- (Optional) Past performance volume — 2–3 prior projects
- (Optional) Bondability letter from surety — within 30 days, on letterhead
- (Optional) Key personnel CVs — Site Super, Safety Mgr, QC Mgr, PM
- All files renamed per consistent convention `W50S7626QA001_[document]_[FirmName].pdf`
- Final review by PM + Authorized Signer (independent reads)
- Email draft prepared in PM's inbox (draft saved, not sent)

B. Submission day morning (Thu 2026-06-04)

Phase 1 — final SAM check (0700 CDT)

- Log in to `https://sam.gov/`
- Confirm UEI Active (export to PDF for firm bid file)
- Confirm Reps & Certs within 12 months (export)
- Confirm CAGE active + EFT current + TIN matches IRS (export)
- Confirm exclusions search clean on entity name + UEI + key principals (export)
- Confirm SPRS Basic Assessment current (export)

■ ■ **If any SAM item fails this morning:** STOP. Cannot submit. Escalate immediately to firm Entity Administrator + Contracts Admin.

Phase 2 — final attachment compile (0900 CDT)

- Authorized Signer signs final SF 1442 (if not already done Wed)

- ■ PM scans signed SF 1442 + bid bond at ≥ 300 DPI
- ■ PM verifies attachment file integrity (open each PDF, confirm legible)
- ■ PM stages all attachments in one folder for the email

Phase 3 — email composition (1000 CDT)

Use this email body template:

TO: 136.AW.MSC@us.af.mil CC: [PM email]; [Authorized Signer email] BCC: [Bonding agent email]; [Lead estimator email] SUBJECT: Quote – W50S7626QA001 – Alter Command Post + NDI Room – Blue Print Constructs (UEI: LM4YHVQ71QG7) Captain Crabtree:

Pursuant to Solicitation W50S7626QA001 (Issued 03 May 2026, due 04 June 2026), please find attached our firm-fixed-price quote for "Alter Command Post and Nondestructive Inspection (NDI) Room" at the 136th Airlift Wing, Naval Air Station Joint Reserve Base Fort Worth. Acknowledgment of Amendment W50S7626QA0010001 is reflected in SF 1442 Block 19. Attachments enclosed: 1. Signed SF 1442 (Solicitation, Offer, and Award) 2. Schedule of Prices (CLIN 0001 + CLIN 0002 + Total) 3. Subfactor 1 – List of equipment, materials, and labor disciplines 4. Subfactor 2 – Project schedule (90-day Gantt) 5. Bid Bond SF 24 (scanned) [optional] 6. Past Performance volume – 2 prior similar projects [optional] 7. Bondability letter – [Surety name] [optional] 8. Key Personnel CVs This offer is firm-fixed-price for each CLIN, priced independently (per Section L paragraph (a)(1)). The Government may award one CLIN without the other. Acceptance period: 90 calendar days from offer due date (per SF 1442 Block 17). Davis-Bacon Wage Determination TX20260270 (Modification 0, dated 01/02/2026, Tarrant County, Building Construction) is acknowledged and applies. Insurance minimums per FAR 52.228-5 + Section L (g) will be in effect at award. Blue Print Constructs's SAM.gov registration is active and Reps & Certs are current as of the offer date; SPRS NIST 800-171 Basic Assessment is on file. Please confirm receipt of this submission. We are available to respond to any clarification questions during the evaluation period. Sincerely, [Authorized Signer name] [Title] Blue Print Constructs [Phone] [Email] [UEI / CAGE]

Phase 4 — Send and confirm (1200 CDT — 3-hour buffer ahead of likely 1500 CDT close)

- ■ Final read-through of email + all attachments
- ■ Request **Delivery Receipt + Read Receipt** (Outlook → Options)
- ■ **SEND**
- ■ Save the SENT copy + delivery confirmation to firm bid file
- ■ Take screenshot of "Sent" timestamp showing local time + UTC
- ■ Verify in Sent folder that the email shows recipient + attachments + timestamp

Phase 5 — Receipt verification (1230–1300 CDT)

- ■ Watch for Delivery Receipt automated reply
- ■ Watch for Read Receipt (if 136 AW MSC inbox is configured to send)
- ■ If no Delivery Receipt by 1300 CDT: phone CO Capt Crabtree (817-852-3307) to confirm receipt
- ■ If CO unavailable: phone PE Maj Norton (817-852-3323)
- ■ If PE unavailable: phone PM David Shamburger (817-852-3328)

Phase 6 — Hard cutoff (1500 CDT — likely Block 13 close time)

DO NOT SEND AFTER 1500 CDT. Block 13 of SF 1442 specifies the closing time. Late submission is non-conforming and rejected per FAR 52.215-1(c)(3) (Late Submissions, Modifications, Revisions, and Withdrawals of Proposals — incorporated by reference for negotiated procurements; analog rule for SAP per FAR 13.106-3).

C. File-naming convention

All attachments follow this pattern:

W50S7626QA001_[document]_Blue Print Constructs.pdf

Examples: - W50S7626QA001_SF1442_AcmeConstruction.pdf -
 W50S7626QA001_ScheduleOfPrices_AcmeConstruction.pdf -
 W50S7626QA001_Subfactor1_AcmeConstruction.pdf -
 W50S7626QA001_Subfactor2_Schedule_AcmeConstruction.pdf -
 W50S7626QA001_BidBond_SF24_AcmeConstruction.pdf -
 W50S7626QA001_PastPerformance_AcmeConstruction.pdf -
 W50S7626QA001_BondabilityLetter_AcmeConstruction.pdf -
 W50S7626QA001_KeyPersonnel_AcmeConstruction.pdf

D. Email subject line

Use the format:

Quote – W50S7626QA001 – Alter Command Post + NDI Room – Blue Print Constructs (UEI: LM4YHVQ71QG7)

This makes the email instantly recognizable in the CO's inbox + serves as proof-of-receipt language.

E. Attachment size

Item	Approx PDF size
------	-----------------

SF 1442 (signed scan, 2 pages)	2–4 MB
Schedule of Prices	< 1 MB
Subfactor 1 list	1–2 MB
Subfactor 2 schedule (Gantt)	1–2 MB
Bid Bond SF 24 (scan)	1–2 MB
Past Performance	2–4 MB
Bondability letter	< 1 MB
Key personnel	1–2 MB
Total	~8–18 MB

Most enterprise email systems (especially .mil accounts) accept attachments up to 25 MB. If total > 20 MB, use a single ZIP file or merged PDF to consolidate.

F. Backup submission methods (if email fails)

If by 1300 CDT no delivery confirmation has come through and CO cannot be reached by phone:

1. **Resend with reduced attachment size** (consolidate into ZIP or compressed PDF)
2. **Try alternate CO email:** `donald.crabtree.3@us.af.mil` (Capt Crabtree direct, per SOW §13.1) — copying `136.AW.MSC@us.af.mil`
3. **Phone PE Maj Norton at (817) 852-3323** — explain situation; he can confirm with CO or provide alternate path
4. **In extremis: hand-deliver** to NAS JRB Visitor Control Center (817-782-3058) with arrangement for CO pickup — this is highly unusual but valid for late-stage technical-failure scenarios

Document every attempted submission method + timestamp + reply (or lack thereof) in the firm bid file. If submission is delayed past 1500 due to documented Government IT failure, the CO has discretion under FAR 13.106-3(a)(5) to accept; this is a CO judgment call.

G. Post-submission

- **■ Save submitted email + all attachments + delivery confirmations to firm bid file**
- **■ Save SAM exports + Reps & Certs export from morning to firm bid file**
- **■ Notify bonding agent that bid is submitted (so they can prepare for award-bond issuance)**

- ■ Notify subs that bid is submitted (no further sub-quote changes needed)
- ■ Decompress on the weekend; reconvene Mon for award-window monitoring
- ■ Set Outlook reminder for 2026-06-15 (estimated award-window start)

H. Don't-forget items

- **Wet-ink original SF 1442** retained on file at firm
- **Wet-ink original SF 24** retained on file at firm + at surety
- **All subcontractor quotes** filed with the bid (firm-internal — for award-time sub commitments)
- **Insurance carrier confirmation** — broker confirms FAR 52.228-5 + Section L (g) minimums available at award
- **SPRS Basic Assessment** current
- **CPARS export from morning** filed with the bid (proof of past-performance currency)

RFI Cover Letter — consolidated questions to CO

This is the master RFI document. Send via email to 136.AW.MSC@us.af.mil per Section L paragraph (f) verbatim:

"Requests for Information (RFIs): Requests for Information must be submitted in writing through email to 136.AW.MSC@us.af.mil. RFIs will not be accepted after the date and time stated on the solicitation (SAM.gov) notice, unless a response is deemed to be in the best interests of the Government."

Send by Friday 2026-05-29 EOD (gives the CO 4 business days through Tuesday 6/2 to respond, which is also the lead time before the bid envelope locks Wed 6/3).

A. Cover letter

[Date – Friday 2026-05-29] To: Captain D. Jake Crabtree, Contracting Officer 136 AW Mission Support Contracting c/o 136.AW.MSC@us.af.mil From: Blue Print Constructs UEI: LM4YHVQ71QG7 CAGE: 9LET0 Authorized contact: [PM name + email + phone] Subject: RFI – Solicitation W50S7626QA001 – Alter Command Post and Nondestructive Inspection Room Captain Crabtree: Pursuant to Section L paragraph (f) of the captioned solicitation, [Firm Name] respectfully submits the following six (6) consolidated requests for information. We have reviewed the SF 1442 cover form, the SF 30 Amendment 0001, the Statement of Work dated 05/03/2026, and the Plans dated 05/12/2026 (Sheet A-1 of 2 fully reviewed; Sheet 2 of 2 partially reviewed in our text-extraction pass). Each question is brief and specific so that the Government may issue a single SF 30 amendment incorporating clarifying responses, if your office deems it appropriate to do so. Sincerely, [Authorized Signer or PM name] [Title] Blue Print Constructs

B. Six questions

Question 1 — Closing date and time

Reference: SF 1442 Block 13.

Question: We have read the closing date as **04 June 2026** from the form-field value of SF 1442 Block 13. Could the Government please confirm: - (a) The exact closing date of 04 June 2026, AND - (b) The exact closing hour and time zone (e.g., 1500 CDT)?

*Internal note: This question is critical because the form-field hour did not extract reliably from our PDF text-layer pass. **A 5-minute visual confirmation by the firm in Adobe Reader resolves this risk independent of the CO's response.** Send only if internal verification leaves residual uncertainty.*

Question 2 — Site-visit accommodation

Reference: SOW §4.3 (site visit "urged" prior to offer submission), §7 (14-business-day advance access request rule).

Question: SOW §4.3 urges site visits prior to offer submission. SOW §7 requires base-access requests no less than 14 business days prior to access. With the closing date 12 calendar days from today, a standard-rule pre-bid site walk of B1672 and B1675 is administratively impractical. We request the Government's accommodation in one of two forms: - (a) Issue a one-time accelerated-processing exception for an escorted 30-minute walk through B1672 + B1675 by no more than 2 Blue Print Constructs personnel between Wednesday 28 May 2026 and Wednesday 03 June 2026, OR - (b) Confirm that an offeror submitting on field-verified-after-award basis (per FAR 52.236-3) will not be disadvantaged in the comparative evaluation.

We acknowledge that the choice between (a) and (b) is the Government's. Identifying contact: [PM name + email + phone].

Question 3 — B1675 NDI Room scope confirmation

Reference: SOW §1.2 + §2.2; Drawings Sheet 2 of 2.

Question: SOW §1.2 specifies "convert a former and decommissioned Aqueous Film Forming Foam (AFFF) room in Building B1675 for use as a NDI facility." SOW §2.2 enumerates the trade scope as "interior wall demolition and construction, painting, caulking, carpentry, and associated electrical, mechanical, and plumbing work." We have interpreted CLIN 0002 as a **space-conversion of B1675 to NDI-suitable space**, with NDI equipment to be installed by the Government post-renovation, and **no contractor scope for radiation shielding (lead-line), EMI/RF shielding, vibration isolation, or specialty NDI environmental controls**. Could the Government please confirm whether this interpretation is correct, and if not, identify the specialty-shielding or specialty-environmental scope that is contractor-furnished under CLIN 0002.

Question 4 — Existing fire-suppression and HVAC system documentation

Reference: Drawing General Note 9 (modify current fire-suppression to encompass new partitions); Drawing General Note 10 (balance HVAC); SOW §4.4 (drawings/as-builts for reference only).

Question: To enable accurate sub-quoting for fire-suppression and HVAC modification: - (a) What is the **manufacturer + model + system type (wet-pipe / dry-pipe / pre-action)** of the existing fire-suppression system serving B1672 and B1675? - (b) What is the **manufacturer + control-platform** of the existing HVAC building management system (e.g., Trane Tracer, Honeywell, Siemens, BACnet generic) at B1672 and B1675, for purposes of integrating the in-room HVAC override button? - (c) Can the Government make existing as-built drawings or system documentation available, or alternatively, schedule a maintenance-staff Q&A call between Blue Print Constructs and the relevant 136 CES facility-services point of contact?

Question 5 — AFFF-residue handling on B1675 demolition

Reference: SOW §1.2 (former AFFF room, decommissioned); §9 (Disposal); 136 Environmental Office.

Question: SOW §1.2 indicates the AFFF system is "decommissioned." For purposes of B1675 demolition pricing: - (a) Has the AFFF-impacted substrate (concrete coatings, sumps, piping headers, discharge nozzles, floor drains) been remediated to non-PFAS-impacted condition? OR - (b) Should the contractor anticipate **PFAS-conscious demolition** with TCEQ-permitted disposal beyond the SOW §9 standard universal-waste handling for paint-related materials?

If (b), is the 136 Environmental Office the operational coordination point, and is a specialty environmental sub anticipated?

Question 6 — NAICS code confirmation

Reference: SF 1442 cover page NAICS field; FAR 52.219-6 set-aside.

Question: We have read the applicable NAICS code as **236220 — Commercial and Institutional Building Construction, \$45.0M small-business size standard** based on the Product Service Code Z2AA and the scope of work. Could the Government please confirm the assigned NAICS code on the SF 1442 cover page, so that our SAM.gov small-business size assertion at the registered NAICS aligns precisely with this solicitation?

Internal note: This question is also resolvable via 5-minute visual review of the SF 1442 cover page. Send only if uncertainty persists.

C. RFI delivery

Item	Detail
Email to	136.AW.MSC@us.af.mil
CC	None (per Section L (f); CO may cc PE/PM internally)
Subject	RFI – Solicitation W50S7626QA001 – Blue Print Constructs
Date sent	Friday 2026-05-29 EOD
Format	PDF attachment + body text summarizing
Filename	W50S7626QA001_RFI_Blue Print Constructs.pdf

D. Expected response

Method	Detail
--------	--------

SF 30 amendment	If the Government finds the RFI material, an SF 30 amendment may be issued, modifying the solicitation. The amendment will need to be acknowledged in the SF 1442 Block 19.
Email reply	If the Government deems the RFI not material to the solicitation but useful, may reply by email; this would not amend the solicitation but would clarify intent.
No response	If the Government deems the RFI not in its best interest to address, no response will be issued. The offeror's submission must rely on the existing solicitation as written.

E. Tracking

Maintain an internal RFI tracker:

#	Question	Date Sent	G R	D R	R T	Effect on Bid
1	Closing date confirmation	[date]				
2	Site-visit accommodation	[date]				
3	B1675 scope confirmation	[date]				
4	Existing fire/HVAC system docs	[date]				
5	AFFF residue handling	[date]				
6	NAICS confirmation	[date]				

If responses come in close to bid close, decide which (if any) materially change the bid. If a Q3 response confirms specialty-shielding scope IS required, that's a 50%+ price increase — requires re-pricing. If a Q5 response confirms PFAS-impacted residue, that's 30–60% on CLIN 0002 demolition. Other questions are mostly procedural and don't change pricing materially.