

RK Residential Homes and Commercial LLC

Phone:

Email:

License #:

PROJECT PROPOSAL

Prepared in good faith based on the documents and scope shared to date. Subject to the terms and conditions on the final pages of this proposal.

Prepared for

Client information to be filled in.

Project details

Project:	Carr EFA Dressing Room Renovation
Project #:	26-007
Location:	San Angelo, Texas
Quote #:	CARR-EFA-DRESSING-RO-20260529
Issued:	May 29, 2026
Valid until:	June 28, 2026

Executive summary

Total contract value
\$0.00

Furnish all labor, materials, equipment, supervision, and incidentals required to perform the work described in the attached scope.

No priced lines yet — cost-database coverage gap

All extracted takeoff items are suppressed pending cost-database matches. The estimate below reflects \$0 because no line item could be reliably priced. Refresh the cost database, supply unit costs manually, or rerun the pipeline with a richer cost source.

Subtotal	\$0.00
Contingency (10.0%)	\$0.00
Overhead (10.0%)	\$0.00
Profit (5.0%)	\$0.00
Grand total	\$0.00

Cost breakdown by CSI division

No priced line items.

Cost breakdown by category

No category data.

Scope coverage

Inclusions and exclusions are deduplicated across all trade bid packages analysed for this project.

Inclusions (41)	Exclusions (3)
-----------------	----------------

- Replace the three overhead roll-up style doors to include hardware, weather stripping and manual chain hoists.
- Replace current light fixtures with LED light fixtures to meet OSHA requirements.
- Remove all suspended ceiling grids and tiles. Approximately 416 square feet.
- Replace three (3) exterior personnel doors with insulated hollow metal doors to include frames and hardware.
- Terminate, cap and remove existing gas lines from the building.
- Remove and replace existing gutter system including down spouts.
- Remove and replace existing roof with new 24-gauge roofing panels. Exclude lean-to shed (awning) on the south side of the building.
- Remove existing gas fired unit heaters.
- The Contractor shall complete the removal and disposal of existing serving lines and installation of new serving lines.
- The Contractor shall be able to complete all tasks normally encountered in commercial kitchen equipment replacement.
- The Contractor must comply with all National, State and Local codes and pay all applicable costs, fees and permits.
- Prices must include all transportation costs.
- All new equipment are turn-key purchases and must include all needed installations, equipment and related costs.
- Furnish all labor, materials, equipment, supervision, and services necessary to renovate the designated spaces into complete, durable, and fully operational facilities.
- Perform all required interior wall demolition and construction, painting, caulking, carpentry, and associated electrical, mechanical, and plumbing work to deliver the finished spaces.
- Ensure all work complies strictly with applicable federal, state, and local codes, as well as all DoD standards, including the Unified Facilities Criteria (UFCs) and Unified Facilities Guide Specifications (UFGSs) cited in any project documentation.
- Provide any and all components, services, or materials required to deliver a complete and fully functional system, even if not explicitly specified in this SOW.
- Protect all adjacent vehicles, equipment, landscaping, and facilities from overspray, debris, and damage.
- Install and maintain a clearly marked construction boundary fence to identify the limits of the work area.
- Comply with all applicable Occupational Safety and Health Administration (OSHA), U.S. Army Corps of Engineers EM 385-1-1, and State safety requirements.
- Maintain a clean job site at all times. Demolition debris and excess materials shall be removed daily.
- Coordinate inspections with the Contracting Officer's Representative (COR) prior to commencing and during critical phases of work.
- Request a Pre-Final Inspection at approximately 75% completion to identify deficiencies requiring correction prior to final completion.
- Request a Final Acceptance Inspection at 100% completion, submitted at least 14 days in advance and include written assurance that all deficiencies have been corrected.
- Provide proof of insurance.
- Provide electronic submittals on the AF 3000 Material Approval Submittal form for each item listed on the AF 66 Submittal Register, as applicable.
- Provide a submittal register, updated at least twice per month.
- Provide bi-weekly meeting minutes for each progress meeting, updated schedule by task, planned work for the next week.
- Provide a Letter of Guarantee that warrants the project against defects in materials and workmanship for one year from the date of final acceptance.
- Provide minimum one (1) year on all workmanship and standard manufacturer's warranty on products.
- Electrical power and water shall be provided as required. The Contractor is responsible for any required connections.
- Obtain and maintain all necessary base access for its personnel, including subcontractors.
- Halt any ground disturbance activity if any Native American or other historical artifacts, fossils, human remains, unmarked graves, or burial sites are found.
- ASBESTOS WORKER/HEAT & FROST INSULATOR: \$33.23/hr + \$7.52 fringe
- BOILERMAKER: \$33.17/hr + \$24.92 fringe
- MILLWRIGHT: \$32.02/hr + \$11.27 fringe
- ELEVATOR MECHANIC: \$51.93/hr + \$38.435 fringe
- POWER EQUIPMENT OPERATOR (Tower Crane): \$32.85/hr + \$13.10 fringe
- IRONWORKER (ORNAMENTAL AND STRUCTURAL): \$29.64/hr + \$8.43 fringe
- PAINTER (Brush, Roller, and Spray): \$16.40/hr + \$5.45 fringe
- PIPEFITTER (Excludes HVAC Pipe Installation): \$41.28/hr + \$12.16 fringe

- Sales tax
- Bonds and Taxes
- Mass excavation

Alternates and unit prices

Bid Schedule •

(Bid_Schedule_San_Marcos_ARC_Rehabilitate_Shop__2_Stall_Garage_Build.pdf)

Description	Unit	Amount
Remove and replace the three overhead sectional doors to include hardware, weather stripping and openers.	EA	
Remove and replace existing light fixtures with LED light fixtures to meet OSHA requirements.	JOB	
Remove all suspended ceiling grids and tiles.	JOB	
Remove and replace the existing three exterior personnel doors with insulated hollow metal doors to include frames, hardware, weather stripping and threshold.	JOB	
Terminate, cap and remove existing gas lines from the building.	JOB	
Remove and replace existing gutter system to include and replace down spouts.	LF	
Remove and replace existing roof with new roofing sheets.	JOB	
Remove existing gas fired unit heaters.	JOB	

FORM OF PROPOSAL • (ESBD_516718_1778880829538_26-007 Carr EFA Dressing Room Renovation Attachment A.pdf)

GC: Angelo State University

Description	Unit	Amount
Include a cash/contingency allowance for unforeseen scope of work.	ALLOWANCE	

Supporting documents

Reference documents that apply across all trades. These are not scope packages we price — they're attached for the bid record (wage determinations, sample agreements, tax-exemption certificates, HSP templates, UGSC, etc.).

Filename	Kind	Notes
26-007 RFCSP Carr EFA Dressing Room Renovation (1).pdf	wage determination	This document is a supporting document related to the Carr EFA Dressing Room Renovation project at Angelo State University. It includes various attachments such as prevailing wage rates, tax exemption certificate, and general conditions.
26-007 RFCSP Carr EFA Dressing Room Renovation (2).pdf	wage determination	This document is a supporting document related to the Carr EFA Dressing Room Renovation project at Angelo State University. It includes attachments such as prevailing wage rates, tax exemption certificate, and general conditions.
26-007 RFCSP Carr EFA Dressing Room Renovation.pdf	other	This document is a solicitation notice for the Carr EFA Dressing Room Renovation project at Angelo State University. It includes complete demolition and replacement of interior finishes, mechanical, plumbing, electrical systems, and new IT infrastructure.
B08_Solicitation_-_Att_3_-_DOL_Wage_Determination.pdf	wage determination	[other] This document is a Department of Labor Wage Determination, which outlines the prevailing wage rates for various labor categories in a specific geographic area. It is a standard document used to ensure compliance with federal wage laws on government contracts.
CHS Serving Line Renovation.pdf	other	Cleburne Independent School District is accepting competitive sealed proposals for the renovation of cafeteria serving lines at Cleburne High School. Proposals are due by 2:00 PM on June 8, 2026.

Filename	Kind	Notes
DDPM262101_Alter CP and NDI_Plans (20260512).pdf	instructions to bidders	[general instructions to bidders] This document provides detailed construction instructions for alterations involving metal stud framing, gypsum board installation, painting, and flooring to match existing finishes. It includes specifications for electrical, HVAC, and security installations, such as mantrap doors and emergency systems. The document outlines requirements for ceiling modifications, door installations, and the relocation of existing equipment to accommodate new wall partitions. Key facts: Project Number: DDPM262001; Install VCT: AZrock, Shale Gray #V-866; Install new carpet: Shaw Contract, Clear Tile Style# 59564, color Moonstone 62500; Paint standard color: Sherwin-Williams SW1016 Silver Screen
ESBD_516718_1778880857161_Attachment B.2 - Sample Construction Services Agreement.pdf	sample agreement	[sample construction services agreement] This document is a sample construction services agreement for a project at Angelo State University. It outlines the scope of work, contract sum, time of commencement and completion, HUB contracting commitments, liquidated damages, dispute resolution, indemnity, and various miscellaneous provisions. The agreement emphasizes the use of certified HUB contractors for at least 30% of the total contract sum and details the procedures for handling changes to the HUB Subcontracting Plan. Key facts: HUB contracting commitment: 30% of total contract sum; Liquidated damages: \$###.00 per calendar day

Filename	Kind	Notes
ESBD_516718_1778880869361_Attachment C - 2010 Uniform General Conditions and Supplementary General Conditions dated (TTUS edited 09.07.2023).pdf	wage determination	[general instructions to bidders] This document outlines the Uniform General Conditions and Supplementary General Conditions for construction contracts under the Texas Tech University System. It incorporates specific supplementary conditions applicable to all Texas Tech System and member institution construction projects, alongside the Uniform General Conditions from the Texas Facilities Commission. The document includes detailed articles on definitions, wage rates, responsibilities, subcontracting plans, bonds, insurance, construction documents, safety, quality control, schedules, payments, changes, project completion, warranties, suspension, termination, and dispute resolution. Key facts: Document revision date: 09/07/2023; Incorporates Texas Facilities Commission's 2010 edition Uniform General Conditions
ESBD_516718_1778880901623_Attachment E - Tax Exemption Certificate.pdf	tax exemption certificate	[other] This document is a Texas Sales and Use Tax Exemption Certification form. It allows the purchaser to claim an exemption from sales and use taxes for certain taxable items. The form includes fields for the purchaser's and seller's information and requires the purchaser to acknowledge the legal implications of misuse.
ESBD_516718_1778880917414_Attachment F.1 - Tom Green County Prevailing Wage 2023 (TTUS).pdf	wage determination	[other] This document is a prevailing wage determination for Tom Green County, specifically for a building construction project at Angelo State University in San Angelo. It lists the prevailing wage rates for various trade classifications as of July 2023. Contractors are responsible for classifying workers according to these rates. Key facts: Construction type: Building; Location: Tom Green County; Date: July 2023
ESBD_516718_1779308778671_26-007 Carr EFA Dressing Room Addendum #1.pdf	other	This document is an addendum to the Request for Competitive Sealed Proposals for the Carr EFA Dressing Room Renovation at Angelo State University. It includes project information, schedule, proposal requirements, and evaluation criteria.
Notice_of_Project_2026-05-08.pdf	HSP form	Notice of Project for the Harrington Education Center Lab 303 Renovation at Texas A&M; University. Includes project details and submission information for the CSP RFP & HSP.

Filename	Kind	Notes
SAM_-_Davis-Bacon_Act_WD_TX20260254__Hays_County__Building.pdf	wage determination	[other] This document appears to be related to the Davis-Bacon Act wage determinations for Hays County. It likely contains information about prevailing wage rates for construction projects in the area, as mandated by the Davis-Bacon Act. The document is primarily boilerplate and does not provide specific project details.
Sol_140FC126R0017.pdf	other	This document is a solicitation for a Firm Fixed Price contract by the U.S. Fish and Wildlife Service for the rehabilitation of a shop and garage building at the San Marcos Aquatic Resources Center. It includes requirements for demolition, installation of garage doors, lighting replacement, and roofing work.
Sol_140P6026Q0029.pdf	other	Request for Quote for Cabin Security and Improvements at Padre Island National Seashore in Corpus Christi, Texas. The project involves repair and improvement work including roof repairs, door reinforcement, and installation of hurricane shutters.
Sol_140P6026Q0029_Amd_0001.pdf	other	[amendment of solicitation] This document is an amendment to the solicitation for the Cabin Security and Improvements project at Padre Island National Seashore. It includes changes to the site visit date due to inclement weather and extends the quote due date. The project involves commercial and institutional building construction with a performance period of 60 days from the Notice to Proceed. Key facts: NAICS: 236220; Small Business Size Standard: \$45m; Bonding: Payment Bond or Irrevocable Letter of Credit (100% of contract value) due within 10 days after award Key dates: Site visit: 6/4/2026 at 10am CT; Quote due date: 6/18/2026 at 12pm CT
Solicitation - W50S7626QA001 Cmd Post and NDI.pdf	wage determination	This document is a Davis-Bacon wage determination for Tarrant County, Texas, effective 01/02/2026. It includes prevailing wage rates for various construction trades involved in building projects.

Filename	Kind	Notes
Solicitation Amendment W50S7626QA0010001 SF 30.pdf	other	[amendment of solicitation] This document is an amendment to the solicitation W50S7626QA001, specifically incorporating revision 1 to the B1672 (CLIN 0001) plans. It includes modifications to contract clauses, particularly regarding contract drawings and specifications. The amendment requires acknowledgment from offerors and outlines responsibilities for checking and reproducing drawings. Key facts: Project Number: DDPM262101; Location: Fort Worth, TX Key dates: 03 May 2026; 13 May 2026

Payment schedule

Milestone	% of contract	Amount	Notes
Mobilization	30.0%	\$0.00	Due at Notice to Proceed
Rough-in 50%	30.0%	\$0.00	Due at framing/MEP rough-in inspection
Finish 90%	30.0%	\$0.00	Due at substantial completion
Retainage	10.0%	\$0.00	Due 30 days after final acceptance
Total	100.0%	\$0.00	

Payments are due within 30 days of invoice. Late payments accrue interest at 1.5% per month.

Acceptance and signatures

By signing below, both parties agree to the scope, pricing, payment schedule, and terms set out in this proposal.

Contractor

Signature

Name / RK Residential Homes and Commercial LLC

Date

Client

Signature

Name

Date